Dv

+ AWARD/CONTRACT

1. THIS CONTRACT IS A RATED ORDER
UNDER DPAS (15 CFR 350)

RATING PAGE OF PGS

1 1

2. CONTRACT (Proc. Inst. ldent.) NO.

DTFA-02-01-D-03699 2/1/2001

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQUES
00-03994

T/PROJECT NO.

5. ISSUED BY CODE |

FAA, AMT Acquisition Contracting Team (AMQ-310)
'00 South MacArthur Boulevard, MPB Bldg, Rm. 321
D. Box 25082

Oklahoma City, OK 73125-4929

6. ADMINISTERED BY (If other than /tem 5/ CODE |

FAA, AMT Acquisition Contract Mgmt. Team (AMQ-340)
6500 South MacArthur Boulevard

P.O. Box 25082

Oklahoma City, OK 73125-4929

7. NAME AND ADDRESS OF CONTRACTOR (No., street, city, county, State and ZIP Code) 8. DELIVERY
AS REQUIRED
University of Oklahoma FOB ORIGIN OTHER (See below)
College of Continuing Education 9. DISCOUNT FOR PROMPT PAYMENT
1700 Asp NET 30
Norman, Oklahoma 73072
10. SUBMIT INVOICES ITEM
{4 copies unless other-
wise specified] TO THE BLOCK 12.
CODE FACILITY CODE ADDRESS SHOWN IN:
11. SHIP TO/MARK FOR CcOD 12. PAYMENT WILL BE MADE BY: CODE
FAA/MM Aeronautical Center Mark for: FAA, Financial Operations Division (AMZ-100)

6500 S. MacArthur Blvd, MPB Bldg, Rm. 321
QOklahoma City, OK 73125

P.O. Box 25710
QOklahoma City, OK 73125-4913 (405) 954-4304

13.AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETI-

14. ACCOUNTING AND APPROPRIATION DATA

TION:
(J1ous.c.2304(c)( ) []41u.s.8C. 253(c){ ) To be shown on delivery order(s) issued hereunder.
15A. ITEM NOi 15B. SUPPLIES/SERVICES 15C. QUANTITY ] 15D. UNIT |_ 15E. UNIT PRICE l 15F. AMOUNT
Accepted as to line item 1 (Task 1, 2, 3, 10, 11, 12, 13, 14, 20, 21, 22, and 30) inclusive,
in Part I, Section B, Base Contract Year only, in accordance with Amendments 001 and 002

incorporated herein, and negotiations.

Base contract period is Febru-~ry 2, 2001 thru

January 31, 2002.

=

ction F, Paragraph F.l1 has been revised to incorporate the revised period of performance

and Paragraph F.3 has been deleted.

16G. TOTAL AMOUNT OF CONTRACT [$9,244,405
16. TABLE OF CONTENTS
(X} T SEC | DESCRIPTION | PAGE(S) | (X)] SEC | DESCRIPTION | PAGE(S)
‘ PART | -- THE SCHECUILE PART Il -- CONTRACT C_AUSES

X | A | SOLICITATION/CONTRACT FORM 1 X | | ] CONTRACT CLAUSES | 21-36
X | B [ SUPPLIES OR SERVICES AND PRICES/COST 2-6 PART lIl - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.

X | C | DESCRIPTION/SPECS/WORK STATEMENT 7 X | J [ LIST OF ATTACHMENTS 137

X | D | PACKAGING AND MARKING 7 PART IV - REPRESENTATIONS AND INSTRUCTIONS

X | E [ INSPECTION AND ACCEPTANCE 7 X | K | REPRESENTATIONS. CERTIFICATIONS AND INCORPQ
X | F | DELIVERIES OR PERFORMANCE 7-8 OTHER STATEMENTS OF OFFERORS RATED
X | G | CONTRACT ADMINISTRATION DATA 8-9 L | INSTRS., CONDS., AND NOTICES TO OFFERORS| BY REF-
X | H | SPECIAL CONTRACT REQUIREMENTS 9-21 M | EVALUATION FACTORS FOR AWARD ERENCE

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE

17. [E CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is re-
quired to sign this document and return _2 coples to issuing office.)

Contractor agrees to furnish and deliver all items or perform all the services

set forth or otherwise identified above and on any continuation sheets far

the consideration stated herein. The rights and obligations of the parties to
this contract shall be subject to and governed by the following documents:
(a) this award/contract, {b) the solicitation, if any, and (c) such provisions,

representations, certifications, and specifications, as are attached or
incorporated by reference herein. (Attachments are listed herein.)

18. D AWARD (Contractor is not required to sign this doc.) Your
offer on Solicitation Number .
including the additions or changes made by you which additions or
changes are set forth in full above, is hereby accepted as to the items
listed above and on any continuation sheets. This award consummates
the contract which consists of the following documents: (a) the
Government's solicitation and your offer, and (b) this award/contract.
No further contractual document is necessary.

19A. NAME AND TITLE OF SIGNER (Type or printl
Tames P, Pappas, Vice President Univ.

Qutreae¢

20A. NAME OF CONTRACTING OFFICER

h oe D,—~Smith AE-

N OF CONT 19C. DATE SIGNED

I/2{200 1

{Signature of person authdrized to sign)

20C. DATE SIGNED

JAN 2 200

20 ED §TA Em

(B .S‘Jgnan(re of Con tracrm/ Orffcerl

MSN 7540-01-152-8069
PREVIOUS EDITION UNUSABLE

26- 107
*U.5. Government Printing Office:

| STANDARD FORM 26 (REV. 4-85)

Prescribed by GSA
Electronic Version (Microsoft Word)

1991 -- 281-782/40022



AMQ 164 GEP95) Standard

1. THB CONTRACT 5 A RATED ORDER RATNG PAGE OF PGS
AWARDLCONTRACT UNDER DPAS (L5 CFR 350) 1 1
2. CONTRACT (Pmoc. hst. Hent) NO . 3. EFFECTVE DATE 4. REQUBTTDN PURCHASE REQUEST/PROJECT NO .
DTFA-02-01-D-03699 2/1/2001 00-03994
5. BSUED BY CODE | 6. ADM NBTERED BY (Fotherthan kem 5) CODE |

FAA,AMT Acquisibn Contractihg Team AMQ -310)
6500 South M acArthurBoukvard,M PB BHg,Rm .321
PO . Box 25082

Okbhoma City,OK 73125-4929

FAA,AMT Acquision ConttactM gm t. Team @AM Q -340)
6500 South M acArthurBoulkvax

PO. Box 25082

Okkhoma Ciy,OK 73125-4929

University of Oklahoma
College of Continuing Education

. NAME AND ADDRESS OF CONTRACTOR WNo., steet, ciy, county, State and ZP Code)

8. DELWVERY

AS REQUIRED
[0 rFoBoRE N X 0THER (Gee bebw)
9. DECOUNT FOR PROMPT PAYMENT

1700 Asp NET 30
Norman, Oklahoma 73072
10.SUBM I NVO LES ITEM
@ cop®s unkss other-
w e speciied) TO THE BLOCK 12.
CODE FACLITY CODE ADDRESS SHOWN K:
11.SHP TO MARK FOR CODE 12.PAYMENT W ILL BE MADE BY: CODE
FAAMM AemnauticalCenter M axk for: FAA, FhanchlOpemtons Dvibn @AM Z-100)

6500 S.MacArthurB¥d,M PB BHg,Rm . 321
Okkhoma Ciy,OK 73125

P O .Box 25710
Okbhoma Ciy,OK 731254913 (405) 9544304

13.AUTHORTIY FOR USNG OTHER THAN FULL AND OPEN COMPETEF
TDN :

DlOUS.C.2304(C)( ) D41USSC.253(C)( )

14 .ACCOUNTNG AND APPROPRATDN DATA

To be shown on delvery order(s) issued hersunder.

15A.TEM NO | 15B.SUPPLES SERVITES

15C .QUANTIY [ 15D.UNT | 15E.UNT PRTE | 15F.AMOUNT

Accepted as to line item 1 (Task 1, 2, 3, 10,
in Part I, Section B, Base Contract Year only,
incorporated herein, and negotiations.

Base contract period is February 2,

Section F,
and Paragraph F.3 has been deleted.

2001 thru January 31,

11, 12, 13, 14, 20, 21, 22, and 30) inclusive,
in accordance with Amendments 001 and 002

2002.

Paragraph F.1l has been revised to incorporate the revised period of performance

156G . TOTAL AMOUNT OF CONTRACT $9,244 405
16 . TABLE OF CONTENTS
X) SEC DESCRIPTDN PAGE ) X) | SE DESCRIPTDN PAGE )
C
PART I—-THE SCHEDULE PART I—CONTRACT CLAUSES

X A SOLTCITATDN LONTRACT FORM 1 X | I | CONTRACT CLAUSES | 2136
X B SUPPLES OR SERVILES AND PRLESLOST 26 PART II-LISTOF DOCUMENTS ,EXHBI'S AND OTHER ATTACH .
X C DESCRPTDN ASPECS MW ORK STATEMENT 7 X | J | LBTOF ATTACHMENTS | 37
X D PACKAG NG AND MARKING 7 PART V -REPRESENTATDNS AND NSTRUCTDNS
X E NSPECTDN AND ACCEPTANCE 7 X K REPRESENTATDNS.CERTIFTATDNS AND NCORPO
X F DELNVERIES OR PERFORMANCE 7-8 OTHER STATEMENTS OF OFFERORS RATED
X G CONTRACT ADM NISTRATDN DATA 8-9 L NSTRS., CONDS.AND NOTLCES TO OFFERORS| BY REF-
X H SPECRAL CONTRACT REQUREMENTS 921 M EVALUATDN FACTORS FOR AW ARD ERENCE

CONTRACTING OFFCER W ILL COMPLETE ITEM 170R 18 AS APPLTCABLE

17. g CONTRACTOR S NEGOTRTED AGREEMENT (Contactors -
quied to sgn thi docum entand retum _2 copEes to Bsung offrce .)
Contactragrees o fimsh and delveralliem s orperform allthe servtes
setforth orothemw e Hentfied above and on any conthuaton sheets for
the consitlemtbn stated herrih. The rghts and oblgatons ofthe parties
thi contract shallbe subgctto and govemed by the ©Ibw g docum ents:
@) ths award tontact, b) the solciaton, fany,and () such provisbns,
wepresentatbns, certifratons, and speciftatons, as are attached or
hcowomrmted by eference hereh. Attachm ents are Isted herei )

18.[] aw arD (Contactors notrequied o spn this doc.) Your
offeron Solriaton Num ber,

hclidihg the addibns orchanges m ade by you whih addibns or
changes are setforth hh iullabove, & hereby accepted as to the iem s
Isted above and on any conthuaton sheets. Thi award consum m ates
the contractwhih consits ofthe oIbw hg docum ents: @) the

G overmm ents solciaton and youroffer, and ) this aw ard fontact.
No furthercontactualdocum ent & necessary.

19A. NAME AND TITLE OF SGNER (Type orprit)

20A. NAME OF CONTRACTING OFFIER
Joe D. Smith, Jr.

19B.NAME OF CONTRACTOR
BY

19C .DATE SGNED

(S pnature of person authorzed to sn)

20B.UNITED STATES OF AMERITA
BY

20C.DATE SGNED

(S gnature of Contracthg O fiicer)

NSN 7540-01-152-8069
PREVDUS EDITON UNUSABLE

26-107
*J S.Govemm entPrinting O ffice: 1991 — 281-782/40022

STANDARD FORM 26 REV.4-85)
Prescrbed by GSA
Elkctoni Versbn M trosoftW ord)



INSTRUCTIONAL SERVICES

PART I

SOLICITATION

- SECTION B

(SIR) DTFA-02-52-R-0003994
PAGE 2

SUPPLIES OR SERVICES AND PRICES/COSTS

The contractor shall provide personnel necessary to administer,
instruction of the work specifically defined in Attachment 2,
for Air Traffic Instructional Support Services.

furnish
of Work

Minimum
Maximum

**Minimum guaranteed contract quantity.
will be ordered under this contract.
issued by the first workday of the Base Year performance period.

(Sow)

guaranteed quantity:
order quantity: $11,100,000

1. TASKS:

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TOTAL BASE YEAR COST

1

2

3

10

11

12

13

14

20

21

22

30

PRICING SCHEDULE

BASE YEAR

$125,000%**

ESTIMATED REQUIREMENTS

ESTIMATED BASE FEE
COST
$271,000 $0.00
$1,301,636  $0.00
$430,120 $0.00
$721,301 $0.00
$1,223,281  $0.00
$1,042,548  $0.00
$1,033,082  $0.00
$671,297 $0.00
$290,589 $0.00
$415,912 $0.00
$927,568 $0.00
$726,094 $0.00
$9,054,428  $0.00

MAXIMUM
AWARD FEE

$5,782

$28,304
$9,616

$16,693
$28,514
$24,166
$23,878
$15,732

$6,598

$189,977

manage,

and

This is the "minimum" quantity that
An order for this minimum gquantity will be

TOTAL

BASE YEAR

$276,782
$1,329,940
$439,736
$737,994
$1,251,795
$1,066,714
$1,056,960
$687,030
$297,186
$415,912
$941,535

$742,821

$9,244,405

Statement



PART I - SECTION B

B.1 INSTRUCTIONAL SERVICES

SOLICITATION

(SIR) DTFA-02-52-R-0003994
PAGE 3

SUPPLIES OR SERVICES AND PRICES/COSTS

PRICING SCHEDULE

(CONT)

The contractor shall provide personnel necessary to administer,
furnish instruction of the work specifically defined in Attachment 2,
for Air Traffic Instructional Support Services.

of Work

(Sow)

1. TASKS:

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TOTAL 15T YEAR OPTION COST

1

2

3

10

11

12

13

14

20

21

22

30

15° OPTION YEAR

ESTIMATED REQUIREMENTS

ESTIMATED BASE FEE
COST
$281,018 $0.00
$1,535,272  $0.00
$230,061 $0.00
$745,925 $0.00
$1,264,961  $0.00
$1,073,506  $0.00
$1,071,255  $0.00
$799,103 $0.00
$328,336 $0.00
$453,464 $0.00
$934,230 $0.00
$770,936 $0.00
$9,488,068  $0.00

MAXIMUM
AWARD FEE

$198,193

manage,

and

TOTAL

BASE YEAR

$287,015
$1,568,769
$234,908
$763,236
$1,294,531
$1,098,568
$1,096,180
$817,873
$335,817
$453,464
$947,122

$788,779

$9,686,260

Statement
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PART I - SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS
PRICING SCHEDULE (CONT)

2™ OPTION YEAR

.1 INSTRUCTIONAL SERVICES

The contractor shall provide personnel necessary to administer, manage, and
furnish instruction of the work specifically defined in Attachment 2, Statement
of Work (SOW) for Air Traffic Instructional Support Services.

ESTIMATED REQUIREMENTS

ESTIMATED BASE FEE MAXIMUM TOTAL
COST AWARD FEE BASE YEAR
1. TASKS:

TASK 1 $291,414 $0.00 $6,220 $297,634
TASK 2 $1,757,141 $0.00 $38,483 $1,795,624
TASK 3 $237,560 $0.00 $5,027 $242,587
TASK 10 $771,969 $9;92 $17,954 $789,922
TASK 11 $1,309,150 $0.00 $30,667 $1,339,817
TASK 12 $1,210,430 $0.00 $28,296 $1,238,726
TASK 13 $1,092,673 $0.00 $25,470 $1,118,143
TASK 14 $977,405 $9;22 $23,020 $1,000,425
TASK 20 $435,480 $0.00 $9,992 $445,471
TASK 21 $532,108 $0.00 $0.00 $532,108
TASK 22 $1,088,797 $0.00 $13,371 $1,102,168
TASK 30 $801,765 $9;22 $18,615 $820,380

TOTAL 2™ YEAR OPTION COST $10,505,891 $0.00 $217,114 $10,723,005
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PART I - SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS
PRICING SCHEDULE (CONT)

3® OPTION YEAR

.1 INSTRUCTIONAL SERVICES

The contractor shall provide personnel necessary to administer, manage, and
furnish instruction of the work specifically defined in Attachment 2, Statement
of Work (SOW) for Air Traffic Instructional Support Services.

ESTIMATED REQUIREMENTS

ESTIMATED BASE FEE MAXIMUM TOTAL
COST AWARD FEE BASE YEAR
1. TASKS:

TASK 1 $302,158 $0.00 $6,450 $308,608
TASK 2 $1,838,216 $0.00 $40,416 $1,878,632
TASK 3 $475,355 $9;22 $10,725 $486,080
TASK 10 $798,948 $9;99 $18,619 $817,567
TASK 11 $1,354,839 $0.00 $31,802 $1,386,641
TASK 12 $1,304,195 $0.00 $30,573 $1,334,767
TASK 13 $1,130,717 $0.00 $26,414 $1,157,130
TASK 14 $1,018,050 $0.00 $24,030 $1,042,080
TASK 20 $418,891 $0.00 $9,638 $428,529
TASK 21 $682,565 $0.00 $0.00 $682,565
TASK 22 $1,137,394 $0.00 $13,865 $1,151,258
TASK 30 $829,778 $9;22 $19,306 $849,085

TOTAL 3% OPTION YEAR COST $11,291,106 $0.00 $231,838 $11,522,944




.1 INSTRUCTIONAL SERVICES

PART I

SOLICITATION

- SECTION B

(SIR) DTFA-02-52-R-0003994

SUPPLIES OR SERVICES AND PRICES/COSTS

PRICING SCHEDULE

(CONT)

The contractor shall provide personnel necessary to administer,

4™ OPTION YEAR

PAGE 6

manage, and

furnish instruction of the work specifically defined in Attachment 2, Statement

of Work

(Sow)

1. TASKS:

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TASK

TOTAL 4™ OPTION YEAR COST

1

2

3

10

11

12

13

14

20

21

22

30

for Air Traffic Instructional Support Services.

ESTIMATED REQUIREMENTS

ESTIMATED BASE FEE
cost
$313,309 $0.00
$2,190,411 $0.00
$261,892 $0.00
$828,917 $0.00
$1,405,836 $0.00
$1,373,549 $0.00
$1,168,413 $0.00
$1,127,467 $0.00
$418,916 $0.00
$747,496 $0.00
$1,269,495 $0.00
$866,419 $0.00
$11,972,119 $0.00

MAXIMUM
AWARD FEE

$6,689

$48,335
$5,610

$19,310
$32,980
$32,094
$27,188
$26,513

$9,645

$242,956

TOTAL CONTRACT PRICE FOR BASE THROUGH 4™ OPTION YEAR

TOTAL

BASE YEAR

$319,998
$2,238,745
$267,502
$848,226
$1,438,816
$1,405,643
$1,195,601
$1,153,980
$428,561
$747,496
$1,283,874

$886,633

$12,215,076

$53,391,690
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PART I - SECTION C - DESCRIPTION/SPECS/WORK STATEMENT

The Statement of Work for this requirement is Attachment 1 as listed in PART
III, Section J, List of Attachments.

PART I - SECTION D - PACKAGING AND MARKING

NOT APPLICABLE

PART I - SECTION E - INSPECTION AND ACCEPTANCE

NOTICE: The following provision and/or contract clauses pertinent to this
section are hereby incorporated by reference in accordance with Section C,
Clause 3.1.1.

3.10.4-4 INSPECTION OF SERVICES - BOTH FIXED-PRICE & COST REIMBURSEMENT
(APRIL 1996)

PART I - SECTION F - DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE AND DELIVERY.

(a) The contract provides for a basic period of performance, which will
begin on February 1, 2001 and end on January 31, 2002. The basic period of
performance is followed by four l-year option periods to be exercised at the
sole discretion of the Government. For purposes of issuing task orders
hereunder, the contract continues for a period ending January 31, 2006, with the
option of extending up to 6 months in accordance with AMS Clause 3.2.4-34,
Option to Extend Services.

(b) The deliverables, referenced in the COR Contracts Guide, Appendix D of
the SOW, shall be provided within the time periods indicated.

F.2 PLACE OF PERFORMANCE

All Air Traffic Training support services shall be accomplished at the Mike
Monroney Aeronautical Center, FAA Academy, 6500 South MacArthur Blvd, Oklahoma
City, OK 73169, except for such work as is specifically directed by the
Contracting Officer to be performed at other locations.

F.3 TRANSITION AND PERIOD OF PERFORMANCE - DELETED

The transition period will convene at September 1, 2000 and end September
30, 2000. Its start date will be suitably adjusted so that in no case will it
exceed 60 calendar days. The transition may be waived at the discretion of the
Government. The period of performance will begin October 1, 2000 thru
September 30, 2001. The base period is followed by four 1l-year option periods
to be exercised at the sole discretion of the Government.
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F.4 AUTHORIZED PERFORMANCE (JAN 1997) CLA.0168

The execution of a contract shall not constitute authority for the
contractor to commence performance. Performance shall be ordered by the
issuance of a formal delivery order by an authorized Contracting Officer of the
Mike Monroney Aeronautical Center. Orders issued orally or by written
telecommunications shall reference a formal delivery order number and shall be
confirmed by issuance of the formal delivery order.

F.5 CHANGE TO INDIVIDUAL DELIVERY ORDER CLA.1137
SCHEDULE (JAN 1997)

(a) The delivery schedule(s) of all delivery orders issued hereunder shall
be established in accordance with the terms of the contract.

(b) In the event that the Contractor fails to deliver in accordance with
the established delivery schedule(s) and if such failure is not due to an
excusable delay as defined in the Default clause of this contract, the
Government and the Contractor may at the Government's option, negotiate a
revised delivery schedule(s) in exchange for adequate consideration to the
Government. A contract modification will not be required, but the delivery
order (s) shall be amended in writing accordingly.

(c) A delivery order change or amendment made pursuant to this clause shall
not affect the delivery schedule(s) of any other delivery order(s) issued under
this contract.

(d) This clause shall not limit the Government's rights under the Default
clause.

NOTICE: The following provision and/or contract clauses pertinent to this
section are hereby incorporated by reference in accordance with Section C,
Clause 3.1.1.

3.10.1-9 STOP-WORK ORDER (OCTOBER 1996)
3.10.1-11 GOVERNMENT DELAY OF WORK (APRIL 1996)
3.10.1-24 NOTICE OF DELAY (NOVEMBER 1997)
PART I - SECTION G - CONTRACT ADMINISTRATION DATA
G.1 OPTION TO EXTEND SERVICES (JAN 1997) CLA.0116

The Government may unilaterally exercise its option to extend the term of
the contract for performance of specified services pursuant to Section I, AMS
Clause 3.2.4-34, Option to Extend Services, by written notice to the contractor
not later than the expiration date of the current contract period.
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G.2 INVOICING PROCEDURES - GENERAL (JUL 1997) CLA.0135r

(a) In addition to the requirements set forth at AMS Clause 3.3.1-17,
Prompt Payment, for the submission of a proper invoice, the contractor shall
submit a separate invoice for each month of performance of services, as follows:

(1) The original to: FAA, Mike Monroney Aeronautical Center
Financial Operations Division, AMZ-100
P.O. Box 25710
Oklahoma City, OK 73125-4913

(2) Two copies to: FAA, Mike Monroney Aeronautical Center
Air Traffic Division, AMA-500
P.O. Box 25082
Oklahoma City, OK 73125

(3) One copy to: FAA, Mike Monroney Aeronautical Center
Aviation, Medical & Training Division, AMQ-340
P.O. Box 25082
Oklahoma City, OK 73125

(b) Each invoice shall highlight the following information:
(1) Contract number and applicable Delivery Order number.
(2) Noun description of services and/or supplies, including applicable
line item number (s) and quantity(s) that were provided.
(3) Extended totals for invoiced quantities.

G.3 ACCOUNTING AND APPROPRIATION DATA (JAN 1997) CLA.0502

Accounting and appropriation data will be set forth on individual delivery
orders issued hereunder.

PART I - SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 TASK ORDER PROCESSING

(a) Task/delivery orders will be issued in order of priority, which may be
periodically updated. Concurrent accomplishment of more than one task at a time
may be required. The contractor shall perform the tasks in the priority order
unless written approval is received from the Contracting Officer's
Representative (COR) to deviate from the priority order.

(b) Task/delivery orders will be issued upon completion of the following
sequence of actions.

(1) The Contracting Officer issues a request for task proposal,
with a copy of the Task Description Sheet attached.
(2) The contractor submits a task proposal to the Contracting
Officer including:
(1) A milestone schedule.
(ii) Proposed completion or delivery date.
(iii) A breakdown of the proposed costs by category of
discipline/skill.
(iv) Proposed travel costs, if applicable.
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(3) Each task will be negotiated. Following the completion of
negotiations, the contractor will submit his best and final offer. 1If the
Government accepts the contractor's best and final offer, a task order will be
issued. The Government will notify the contractor if the Government does not
accept the contractor's best and final offer.

(4) The task/delivery order will be signed, dated, and issued by
the Contracting Officer. Each task/delivery order will contain the following
information:

(1) An appropriate delivery order number and a reference to
this contract number.

(ii) A description of the services to be performed presented
in a Task Work Statement format.

(iii) Any special requirements relating to the specific task
to be performed.

(iv) Period of performance.

(v) Ceiling price.

(c) Task/delivery orders may be issued under this contract by the
Contracting Officer at any time within the term of this contract or any
extension under the option clause.

(d) Whenever, in the opinion of the Contracting Officer, the need for
services is compelling and of unusual urgency, the Contracting Officer may issue
a task/delivery order, with a copy of the Task Description Sheet attached,
directing the contractor to proceed with performance of the work specified.
Such task/delivery order will specify a ceiling price. The contractor will
proceed with performance of the work required by the task/delivery order. The
contractor will submit a task proposal within 20 calendar days from the date of
receipt of the task/delivery order. Following receipt of the contractor's task
proposal, negotiations if required will be conducted to establish a new ceiling
price.

(e) Any task/delivery order issued during the term of this contract, and
not completed within that term, shall be completed by the contractor within the
time specified in the task/delivery order. The rights and obligations of the
contractor and the Government respecting that task/delivery order shall be
governed by the terms of this contract as fully and to the same extent as if
completed during the effective term of this contract.

(f) Notwithstanding the provisions of AMS clause 3.2.4-20, entitled
"INDEFINITE QUANTITY, (JUL 1996)" if the Government and the contractor fail to
agree on pricing for a task the Government may award that task to another
source.

H.2 SUPERVISION

The contractor will designate, when required by task orders issued under
this contract, one or more supervisors to be located on-site within the FAA
Academy, or on-site at each location where supplemental Academy training is to
be conducted. Contract supervisors will provide day-to-day supervision of
contract instructors, including, but not limited to, work assignments, leave,
payroll records, etc. Contract supervisors will coordinate task assignments
with the designated Contracting Officer's technical Representative. At no time
will contract employees be supervised by Government personnel.
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H.3 OFFICE SPACE

The FAA will furnish office space at the Mike Monroney Aeronautical Center
for conducting business as it relates to the performance under this contract in
accordance with the SOW.

H.4 DISCRIMINATION/COMPLAINTS AND EMPLOYEE APPEALS

The contractor agrees that it will take the necessary action to insure that
its employees including all subcontractors' employees cooperate fully with the
Federal Aviation Administration (FAA) in regard to any personnel action or
discrimination complaints involving students or former students of the FAA
Academy. This would include cooperation in the preparation for and
participation in discrimination complaint investigation and/or hearing and in
any hearing before the Merit System Protection Board, and/or Equal Employment
Opportunity Commission.

H.5 TRANSITION

(a) This contract contains transition requirements, which must be
accomplished in accordance with the SOW.

(b) The contractor's transition plan shall include a provision for the
contractor to receive, during the transition period, all work in process which
cannot be completed by the incumbent contractor prior to contract start-up and
work which can be postponed. This action is to enable the contractor to plan,
estimate, and obtain the resources required to perform the work.

(c) All material and equipment inventories shall be conducted during the
transition period. Any discrepancies in inventory will be resolved within 10
calendar days of commencement of services.

(d) The contractor shall not assume that incumbent contractor employees
will be available to guide, direct, or specifically orient each contractor
employee. The contractor shall cooperate with the incumbent contractor during
the transition period and shall conform to the transition plan developed by the
contractor and approved by the Government.

(e) During the transition period, the contractor shall provide for
contingency services required or caused by a work disruption or stoppage by the
incumbent contractor.

H.6 POST-AWARD CONFERENCE

(a) A Post-Award Conference with the successful contractor is required and
will be held as soon as possible after award of the contract. The conference
will be held at the Mike Monroney Aeronautical Center, Oklahoma City, Oklahoma.

(b) The contractor will be given three working days notice prior to the
date of the conference by the Contracting Officer.

H.7 CONTRACTOR CHANGEOVER (FOLLOW-ON CONTRACT)

The Government reserves the right to conduct site wvisits in all contractor-
operated facilities in conjunction with any future solicitation for a follow-on
contract. In the event the follow-on contract is awarded to other than the
incumbent, the incumbent contractor shall cooperate to the extent required to
permit an orderly changeover to the successor contractor. With regard to the
successor contractor's access to incumbent employees, a recruitment notice may
be placed in each facility.



SOLICITATION (SIR) DTFA-02-52-R-0003994
PAGE 12

H.8 CONTRACTOR ACQUIRED AUTOMATIC DATA PROCESSING EQUIPMENT (ADPE) AND
AUTOMATIC DATA PROCESSING (ADP) SERVICES

In accordance with Federal Information Resources Management Regulation
(FIRMR) 201-24-204, the contractor is required to identify and document the
quantity and specific make and model of any ADPE acquired under the contract.
Further, for any leased ADPE, where the FAA will absorb the total lease cost,
the contractor shall include a provision in any lease contract that the FAA will
have the right to exercise any purchase option and realize any other benefits
earned through lease payments. When less than 100 percent of the cost of ADPE
is absorbed by the FAA, the contractor agrees to provide to the FAA the right to
realize accrued purchase option credits if the contractor elects not to exercise
the purchase option. The contractor agrees to provide the FAA at least a 60 day
advance notice of a determination to terminate any ADPE lease.

H.S TRAVEL COSTS

The FAA will reimburse the contractor for travel costs in accordance with
the SOW.

H.10 QUALIFICATION OF EMPLOYEES

(a) The contractor is responsible for identifying and providing
qualified and acceptable personnel in performance of the contract. To meet
this requirement, the contractor shall perform routine employee screening
prior to employees actually commencing work at the Mike Monroney Aeronautical
Center or other Federal Aviation Administration (FAA) facility designated by
the contract. This screening shall at a minimum consist of:

(1) The contractor shall obtain a criminal history of the
prospective employee from the appropriate state authority. In Oklahoma,
criminal histories may be obtained by submitting a Criminal History
Information Request to the Oklahoma State Bureau of Investigation (OSBI),
Criminal History Reporting, 6600 North Harvey, Building 6, Suite 140,
Oklahoma City, OK 73116. If the prospective employee's prior history is
outside Oklahoma, an equivalent record shall be obtained from the appropriate
state authority. Payment of any fees charged for such criminal histories
shall be the responsibility of the contractor.

(2) Contractor shall contact prospective employee's previous
employer for employment history.

(3) When specific experience/educational requirements are required
to perform a task, the contractor shall verify the prospective employee's
claims to having the required experience or educational qualifications.

(b) As a result of the screening above, any prospective employee that is
found to have a history of unacceptable behavior (see Adjudicative Standards,
Section J, Attachment 3) within the nine (9) years prior to beginning
performance under this contract shall not be allowed to work on any FAA
facility.

(1) Screening is not an "excusable delay" as described in the
"Default" clause of this contract.

(c) The Contractor shall retain documentation that the above screening
has been accomplished prior to contractor's employees starting performance on
site and that the employees have been found to have no unacceptable history.
The contractor will make available for FAA review, within 10 working days of
written request, its documentation supporting accomplishment of pre-
employment screening done on each employee scheduled for performance on FAA
facilities. TIf a contractor employee is later found to be unacceptable after
a FAA background investigation, and it is found that the above required
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screening was not accomplished, the contractor shall be held responsible for
the cost of doing a second FAA background investigation to refill the
position. The cost of additional FAA background investigations in this case
may be deducted from requests for payment under the contract.

(d) The FAA may waive the above-required screening if:

(1) the contractor employee has had a FAA background investigation
within the previous five years with uninterrupted employment and performance
on a FAA facility with record of acceptable behavior.

(2) the contractor employee has had a FAA background investigation
within the previous 12 months with interrupted employment and performance on
a FAA facility with record of acceptable behavior.

(e) The contractor may request in writing to the Contracting Officer
(CO) a review of a specific employees history by FAA Security if the employee
is found unacceptable under paragraph (b) above. Contractor employee shall
not start performance on site until a statement of qualification review
approved by the FAA Security Element responsible for the contract work site
is provided to the CO or designated representative.

(f) Notwithstanding the diligent effort on the part of the contractor to
provide qualified and acceptable employees for performance of the contract,
the CO may, by written notice, require removal from contract work those
employees who have been deemed incompetent, careless, dangerous, unsuitable
or otherwise objectionable, those employees determined in violation of
Voluntary Separation Incentive Program (a Federal Retirement Buyout Program),
or whose continued presence on Government property is deemed contrary to the
public interest or inconsistent with actual or apparent Government policies.
The Contractor shall f£ill out, and cause each of its employees on the
contract to fill out, for submission to the Government, such forms as may be
necessary for security or other reasons relating to qualifications and
suitability for contract work. Upon request of the CO, the Contractor's
employees shall be fingerprinted.

H.11 NOTIFICATION OF CRIMINAL ACTIVITY BY CLA.0069
CONTRACT EMPLOYEE (JAN 1997)

Upon learning that a contract employee has been charged by a law enforcement
agency for any offense other than minor traffic offense, the contractor shall be
required to provide written notification within one workday to the Contracting
Officer. The Contracting Officer shall then notify AMC-700 in writing. A
traffic offense will be considered minor when the maximum fine that could be
imposed is $300 or less.

H.12 SAFETY AND HEALTH (JAN 1997) CLA.0090

(a) The Contractor shall ensure that no person employed on this contract
works in surroundings or under conditions that are unsanitary, hazardous, or
dangerous to their health or safety. The contractor shall also ensure that all
employees received appropriate and required safety, health, environmental, and
equipment operational training. In fulfilling these requirements, the
Contractor shall comply with:

(1) Department of Labor Safety and Health Standards for Construction
under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.
327 et seqg. and CFR 1960) .

(2) Occupational Safety and Health Act of 1970, (Public Law 91-598 and
29 CFR 1960) and applicable rules and regulations as may have been delegated to
the States.
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(3) Supplemental FAA safety and health requirements contained in FAA
Order 3900.19A and Order AC3900.21E, Chg. 1, or elsewhere in the contract.
Other standards used by FAA include the National Fire Codes, American National
Standards Institute, American Society of Testing and Materials (ASTM), AC
3940.1C (Procedures for handling injury, illness, or fire at the Mike Monroney
Aeronautical Center), etc. This list of standards or laws 1s not inclusive.
Other safety and health FAA regulations can be found in the 3900 classification
series entitled, “Employee Health and Safety.” Other environmental FAA
regulations can be found in the 1000 classification series entitled,
“Administration, Management, and Policies -- General.”

(b) If there are conflicts between any of the requirements referenced in
this contract, the more stringent requirement will prevail.

(c) If the Contractor fails or refuses to promptly comply with any safety
or health requirement, the Contracting Officer’s Technical Representative (COTR)
will notify the Contractor of any such noncompliance and the Contractor shall
take immediate corrective action. Such notice, whether oral or written, when
served on the Contractor or any of its employees at the site of the work, shall
be deemed sufficient. If the Contractor fails or refuses to promptly correct
the condition, the COTR may stop all or any portion of the work. When
satisfactory corrective action has been taken, the contractor shall request
permission to resume work from the COTR. No time extension or additional costs,
resulting from the directive to stop work shall be allowed. Failure of the COTR
to provide notice of noncompliance or to stop work shall not relieve the
Contractor of its responsibility for the safe performance of the work.

(d) The Contractor shall require contract personnel to wear personal
protective equipment when it is necessary because of the hazards on the job and
in most instances will provide the equipment, except that which has been
specified to be furnished by FAA. All personal protective equipment worn by
contractors shall be equal to or exceed the level of protection provided to
Government employees.

(e) Contractors shall include a clause in all subcontracts to require
subcontractors to comply with this clause.

H.13 CONTRACT SHUTDOWN PROCEDURES PENDING CLA.1051
APPROPRIATIONS FOR NEW FISCAL YEAR (JAN 1997)

(a) In the event no continuing resolution or permanent appropriation is in
place at the outset of the new fiscal year (FY), contractor employees are
expected to report for their assigned duties the first workday of that new FY.
Absent an appropriation, contract services that are determined by the Government
to be non-essential will be shutdown as soon as practical. To implement the
shutdown, the Contracting Officer may require the contractor to stop all, or any
part, of the work called for under the contract pursuant to AMS clause 3.10.1-9,
Stop-Work Order.

(b) This clause does not limit the Government's rights provided by AMS
3.10.6-4, Default, or AMS 3.10.6-1, Termination for Convenience of the
Government, clause of the contract.

H.14 AERONAUTICAL CENTER REGULATIONS (JAN 1997) CLA.3402

Contractor personnel, including employees of subcontractors, suppliers,
etc., working or visiting the worksite, shall abide by all appropriate traffic,
parking, security, and airport regulations in effect at the Mike Monroney
Aeronautical Center/Will Rogers World Airport.



SOLICITATION (SIR) DTFA-02-52-R-0003994
PAGE 15

H.15 GOVERNMENT-ISSUED KEYS/IDENTIFICATION BADGES CLA.3403
AND VEHICLE DECALS (APRIL 1998)

(a) It may become necessary for the Government to issue keys,
identification (ID) cards or vehicle decals to contractor personnel. Prior to
or upon completion or termination of the work required hereunder, the contractor
shall return all such government issued items to the issuing office with
notification to the Contracting Officer Representative (COR) .

When contract employees who have been issued such items, either directly by
the Government or through the contract supervisor, no longer require them to
perform the work, the Government issued items shall be returned to the
Government within three workdays. Additionally, unauthorized duplication or use
of such keys, ID cards or decals is a violation of security procedures and is
prohibited.

(b) In the event such keys, ID cards, or vehicle decals are not returned,
the contractor understands and agrees that the Government may, in addition to
any other withholding provision of the contract, withhold $200 for each key, ID
card, or vehicle decal not returned. If the keys, ID cards, or vehicle decals
are not returned within 30 calendar days from the date the withholding action
was initiated, any amount so withheld will be forfeited by the contractor.

(c) Access to aircraft ramp/hangar areas is authorized only to those
persons displaying a flightline identification card and, for vehicles, a current
ramp permit issued pursuant to Part 107 of the Federal Aviation Regulations.

(d) The Government retains the right to inspect, inventory, or audit the ID
cards, keys, vehicle decals and RUSCARDS issued to the contractor in connection
with the contract at the convenience of the Government. Any items not accounted
for to the satisfaction of the Government shall be assumed to be lost and the
provisions of paragraph (b) shall apply.

(e) Keys shall be obtained from the COR who will require the contractor to
sign a receipt for each key obtained. Lost keys or identification media shall
immediately be reported concurrently to the Contracting Officer (CO), COR, the
Civil Aviation Security Division, AMC-700 and the Office of Facility Management,
AMP-300. RUSCARD keys shall be handled in the same manner as metal keys.

(f£) Each contract employee, during all times of on-site performance at the
Mike Monroney Aeronautical Center, shall prominently display his/her
identification card. Such ID card shall be in an unexpired state, unless waived
by AMC-700.

(1) Arrangements for ID card preparation, including photographs and
laminating, can be made by contacting the Aeronautical Center guards at (405)
954-4620. The Aeronautical Center guard office is located in Room 151 of
Headquarters Building.

(2) To obtain the ID card each employee shall submit an Identification
Card/Credential Application, (DOT 1681), signed by the employee and authorized
by the CO or the COR. The DOT 1681 should be submitted at the same time the
personnel security investigation paperwork required by Clause 0088, Security
Investigation of Contractor Personnel is submitted. These forms should be
submitted to the Aeronautical Center guards in Headgquarters Building, Room 151.
The DOT 1681 shall contain, as a minimum, under the “Credential Justification”
heading, the name of the contractor/company, the contract number or the
appropriate acquisition identification number, the expiration date of the
contract or the task (whichever is sooner), and the required signatures.

(3) The contractor’s project manager shall receive and sign for each ID
card issued on the reverse of the DOT 1681. The DOT 1681 will be retained by
the Government for accountability purposes.

(g) The contractor is responsible for ensuring final clearance is
accomplished for all departing contact employees. Final clearance will be
accomplished by close of business the final workday of the contract employee or
the next day under special conditions. Aeronautical Center Form AC 3370-2,
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Contract Employee Clearance Form will be completed by the contractor and copies
will be distributed to the COR, CO, and AMC-700 after completion.

H.1l6 CONTRACT PERFORMANCE WITH FORMER CLA.4527
GOVERNMENT EMPLOYEES (JUN 1998)

(a) After contract award or the effective date this clause is incorporated
into the contract by modification, the Contractor agrees not to allow any former
Government employee, who separated from Government service with Variable
Separation Incentive Payments (VSIP), to perform work on this contract before
receipt of non-objection by the Contracting Officer.

(b) The contractor shall notify the Contracting Officer in advance of any
proposed work or change in work to be done under this contract by a former
government “buyout” employee. Such written notification shall include:

(1) Employee’s full name and date of separation from Government

service,
(2) Name and location of former Government agency of employment, and
(3) Either evidence of any one of the following;
(1) repayment of the separation incentive or a court approved
settlement, or
(ii) a waiver of repayment granted under authority of the

statute(s) or
(iii) that five years have lapsed since separation from government
service; or
(4) Proposed job title, work location and “a detailed statement of work
to be performed by the former employee” under the contract
(c) No government delay or work suspension will be permitted or allowed
pending completion of FAA determinations to utilize any former government
employee identified under this clause.

H.17 AGREEMENT TO PARTICIPATE IN ALTERNATIVE CLA.4540
DISPUTE RESOLUTION (APRIL 1998)

(a) The Federal Aviation Administration encourages direct communications
and negotiations between the contractor and the contracting officer in an
attempt to resolve contract disputes. 1In those situations where the parties are
not able to achieve resolution at the contracting officer level, the agency
favors the use of alternative dispute resolution (ADR) techniques to resolve
disputes.

(b) The parties hereby agree that, prior to referring a contract dispute to
the Office of Disputes Resolution as described in contract clause 3.9.1-1
“Contract Disputes”, the parties will discuss whether they are willing to
utilize ADR techniques such as mediation or nonbinding evaluation of the dispute
by a neutral party. Upon receipt of a contract dispute from the contractor, the
contracting officer will explore with the contractor whether the use of ADR
techniques would be appropriate to resolve the dispute. Both parties must agree
that the use of such techniques is appropriate, and agree to fairly share the
associated expenses. If the parties do not mutually agree to utilize ADR to
resolve the dispute, the dispute will be processed in accordance with the
procedures set forth in clause 3.9.1-1.

H.18 DIRECT LABOR RATE CEILINGS
(a) The purpose of this clause is to allow the contractor to manage and

control labor cost while limiting costs to an averaged no more than the labor
rates, which were negotiated. The parties agree that such rates represent
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adequate compensation to attract the competence levels in each position title
necessary for successful contract performance.

(b) The rate proposed by the contractor and agreed to by the Government for
each Position Title (reference Section L) is the maximum allowable average labor
rate ceiling for that respective labor position title on the contract. Offeror
must provide rates for all contract periods and all labor position titles.

(c) The average hourly ceiling rate amount shall be computed based on total
direct salary cost paid for the specific labor classification divided by total
direct labor hours used for that position title. The contractor is to insert
the average maximum allowable hourly labor rates by position title for each
contract period. These rates are maximum ceiling direct labor costs that the
Government will reimburse the contractor irrespective of the actual costs
incurred by the contractor and must be included in calculations of the average
rates. (See sample below)

(d) The contractor shall include a clause substantially the same as this in
any subcontract for labor awarded for work under this contract. Wage rates paid
to all subcontractor employees performing in the required labor categories are
covered by this clause.

Direct labor rate ceilings are computed for the final bill of the FAA fiscal
year as total direct labor cost for a category divided by the total number of
hours billed in that category over all invoices in the fiscal year.

EXAMPLE 1

This example assumes a negotiated ceiling labor rate of $19.50/hr for Skill I,
taken from a separate listing of such rates;

Actual Labor Hours Total Labor
Labor Category Rate Paid Worked Dollars
Contract Skill I Employee A - $22.00 1,980 $43,560.00
Maximum negotiated Employee B - $20.00 1,980 39,600.00
ceiling labor rate Employee C - $19.00 2,000 38,000.00
$19.50 Employee D - $19.50 1,750 34,125.00
Cumulative Total 7,710 $155,285.00

Cumulative Annual Weighted Average: $155,285.00 / 7,710 hours = $20.14
Max Negotiated labor rate -19.50
Over Ceiling S 0.64

The actual average rate has exceeded the maximum ceiling rate that was
negotiated. As a result, the $0.64 X 7,710 hours = $4,934.40 is an unallowable
cost and is not payable by the Government in accordance with Section I, AMS
Clause 3.2.4-5 "Allowable Cost and Payment (October 1996)". This is evidence
that cost control measures by the contractor are not working - Negative effect
on Award Fee.
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EXAMPLE 2

This example assumes a negotiated ceiling labor rate of $18.75/hr for Skill I,
taken from a separate listing of such rates;

Actual Labor Hours Total Labor

POSITION TITLE Rate Paid Worked Dollars
Contract Skill IT Employee G - $18.00 1,980 $35,640.00
Max ceiling rate is Employee H - $19.25 1,980 38,115.00
$18.75/hour Employee J - $18.50 2,000 37,000.00
Cumulative Total 5,960 $110,755.00
Cumulative Weighted Average $110,755/ 5,960 hours = $18.58
Max Negotiated labor rate $18.75
Under Ceiling (s 0.17)

Cost have been kept below the maximum negotiated ceiling rate of $18.75 per
hour. This is evidence that cost control measure by the contract are working -
Positive effect on Award Fee.

H.19 INDIRECT COST RATES CEILINGS

(a) Notwithstanding the provisions of AMS Clause 3.2.4-5, Allowable Cost
and Payment, the FAA will reimburse the contractor, limited to the indirect cost
rates and ceilings identified and agreed to in accordance with Section L,
Paragraph L., for final indirect cost rates as determined in accordance with the
Acquisition Management System (AMS). All rates shall be computed and applied on
a basis consistent with the indirect cost rates at the time of contract award.

3.13-6 SECURITY REQUIREMENTS (FEBRUARY 2000) (REVISED)

(a) This clause applies to the extent that this contract requires
contractor employees, subcontractors, or consultants to have access to: (1)
FAA facilities, (2) classified information, (3) sensitive information, and/or
resources regardless of the location where such access occurs.

(b) Consistent with FAA Security Policy, the FAA Servicing Security
Element (SSE) has designated risk levels for all support positions under this

contract as either a Level 1 or 5. Specific information for each labor
category is located in the SOW, Appendix E, Contracts Support Position
Description.

(c) Not later than 30 calendar days after contract award (or date of
modification, if this provision is included by modification to an existing
contract), for each employee in a listed position, the contractor shall
submit the following documentation to the SSE for an employment suitability
determination:

(1) Standard Form (SF) 85P, Questionnaire for Public Trust
Positions, revised September 1995. The SF 85P shall be completed (all
questions answered) in accordance with the instruction sheet.

(2) One single sheet fingerprint chart (FD-258). Fingerprinting
facilities are available through the SSE and local police department. All
fingerprint charts shall be written in ink or typewritten with all answerable
question blocks completed, and shall be signed and dated within the 60 day
period preceding the submission.
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(d) The type of investigation conducted will be determined by the
position risk level designation for all duties, functions, and/or tasks
performed and shall serve as the basis for granting a favorable employment
suitability authorization as described in Appendix 9 of FAA Order 1600.1D. If
an employee has had a previous background investigation completed by a
federal Government entity, which meets the requirements of Chapter 7 of FAA
Order 1600.1D, it shall be accepted by the FAA, however, the FAA reserves the
right to conduct further investigations, if necessary. For each employee for
which a previous background investigation was completed the Contractor shall
provide, in writing to the SSE, the name, date of birth and social security
number of the employee as well as the name of the investigating entity and
approximate date the previous background investigation was completed.

(1) The contractor shall submit the required information with a
transmittal letter referencing the contract number and this request to:

(1) Headquarters Contracts:

Manager, Investigations Division, ACO-300
Office of Civil Aviation Security

800 Independence Ave. SW

Washington, D.C. 20591

(ii) Regional and Center Contracts:

Manager, Investigations and Internal Security Branch, AMC-700
Federal Aviation Administration

6500 S. MacArthur Blvd.

Oklahoma City, OK 73169

(2) The transmittal letter shall also include a list of the names of
employees and their positions for which completed forms were submitted to the
SSE pursuant to Section (c¢) of this Clause. A copy of the transmittal letter
shall also be provided to the Contracting Officer.

(e) The contractor shall submit the information required by Section (c)
of this Clause for any new employee not listed in the Contractor's initial
thirty (30) day submission who is hired into any position identified in
Section (b) of this Clause.

(f£) No contractor employee shall work in a high, moderate, or low risk
position unless the SSE has received all forms necessary to conduct any
required investigation and has granted its approval. However, if this
provision is added by modification to an existing contract, employees
performing in the positions listed above may continue work on the contract
pending the submittal of necessary forms, if any, and completion of a
suitability investigation by the SSE, subject to the following conditions:
(State any SSE conditions such as restricted access to sensitive information
or facilities. Specify information or facilities. If the SSE imposes no
conditions, state "None").

(g) As applicable, the Contractor shall submit quarterly reports
providing the following information to the Contracting Officer with a copy to
the SSE and the COTR on or before the fifth day following each report period:
(1) A complete listing by full name in alphabetical order with the date of
birth and social security number, of all contractor personnel who worked at
an FAA facility anytime during the report month (date of birth and social
security number shall be omitted from CO and COTR copies of report(s)). Also,
include those employees on furlough or not working at a FAA facility who
still hold the FAA facility's keys or badges. (2) The list shall show the
shift (s) worked by that person and FAA facility location of that person's
work site (i.e., building, room, area, etc.).
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(h) The Contractor shall notify the SSE within one (1) day after any
employee identified pursuant to Section (b) of this Clause is terminated from
employment.

(i) The Contracting Officer may also, after coordination with the SSE
and other security specialists, require contractor employees to submit any
other security information (including fingerprinting) deemed necessary to
protect the interests of the FAA. In this event, the Contractor shall
provide, or cause each of its employees to provide such security information
to the SSE, and the same transmittal letter requirements of Section (c) of
this Clause shall apply.

(1) Failure to submit information required by this clause within the
time required is a material breach of the contract.

(j) If subsequent to the effective date of this contract, the security
classification or security requirements under this contract are changed by
the Government and if the changes cause an increase or decrease in security
costs or otherwise affect any other term or condition of this contract, the
contract shall be subject to an equitable adjustment as if the changes were
directed under the Changes clause of this contract.

(k) The contractor agrees to insert terms that conform substantially to
the language of this clause, including this paragraph (k) but excluding any
reference to the Changes clause of this contract, in all subcontracts under
this contract that involve access as stated in paragraph (a).

3.13-8 FOREIGN NATIONALS AS CONTRACTOR EMPLOYEES (FEBRUARY 2000)

Each employee of the Contractor shall be a citizen of the United States of
America, or an alien who has been lawfully admitted for permanent residence as
evidenced by Alien Registration Receipt Card Form I-151, or who presents other
evidence from the Immigration and Naturalization Service that employment will
not affect his/her immigration status.

1252.216-71 DETERMINATION OF AWARD FEE (OCT 1994)

(a) The Government shall, at the conclusion of each specified evaluation
period(s), evaluate the contractor's performance for a determination of award
fee earned. The contractor agrees that the determination as to the amount of
the award fee earned will be made by the Government Fee Determination Official
(FDO) and such determination is binding on both parties and shall not be subject
to appeal under the "Disputes" clause or to any board or court.

(b) It is agreed that the evaluation of contractor performance shall be in
accordance with a Performance Evaluation Plan and that the contractor shall be
promptly advised in writing of the determination and reasons why the award fee
was or was not earned. It is further agreed that the contractor may submit a
self-evaluation of performance of each period under consideration. While it is
recognized that the basis for the determination of the fee shall be the
evaluation by the Government, any self-evaluation which is received within 15
calendar days after the end of the period being evaluated may be given such
consideration, if any, as the FDO shall find appropriate.
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1252.216-72 PERFORMANCE EVALUATION PLAN (OCT 1994) (REVISED)

(a) A Performance Evaluation Plan, Attachment 4, has been unilaterally
established by the Government based on the criteria stated in the contract and
used for the determination of award fee. This plan includes the criteria used
to evaluate each area and the percentage of award fee (if any) available for
each area.

(b) The criteria contained within the Performance Evaluation Plan may
relate to:

(1) Technical (including schedule) requirements i1f appropriate;
(2) Management; and
(3) Cost.

(c) The Performance Evaluation Plan may, consistent with the contract, be
revised unilaterally by the Government at any time during the period of
performance. Notification of such changes shall be provided to the contractor 5
calendar days prior to the start of the evaluation period to which the change
will apply.

PART II - SECTION I - CONTRACT CLAUSES

I.1 SAVE HARMLESS AND INDEMNITY AGREEMENT (JAN 1997) CLA.3211

The contractor shall save and keep harmless and indemnify the Government
against any and all liability, claims, and costs of whatsoever kind and nature
of injury to or death of any person or persons and for loss or damage to any
property (Government or otherwise) occurring in connection with or in any way
incident to or arising out of the occupancy, use, service, operations, or
performance of work in connection with this contract, resulting from the
negligent acts, fault or omissions of the contractor, any subcontractor, or any
employee, agent, or representative of the contractor or any subcontractor.

I.2 LIABILITY INSURANCE (JAN 1997) CLA.3212

(a) Pursuant to AMS 3.4.1-10, Insurance--Work on a Government Installation,
the insurance required of the contract during contract performance is:

(1) Workers' compensation and employer's liability as required by
applicable Federal and Oklahoma State workers' compensation and occupational
disease statutes. Employer's liability coverage shall be not less than
$100,000.

(2) General liability coverage written on the comprehensive form of
policy providing limits of liability for bodily injury of not less than $500,000
for each occurrence and property damage limits of liability of not less than
$100,000 for each accident.

(3) Automobile liability (applicable to vehicles used in connection
with contract performance) written on the comprehensive form of policy providing
coverage of at least $200,000 per person and $500,000 per occurrence for bodily
injury and $100,000 per occurrence for property damage.

(b) The policy shall name "The United States of America, acting by and
through the Federal Aviation Administration" as an additional insured with
respect to operations performed under this contract.

(c) The policy shall include the following provision: "It is a condition
of this policy that the insurer shall furnish written notice to the Federal
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Aviation Administration (certificate holder) 30 calendar days in advance of any
reduction in or cancellation of this policy."
(d) Certificate holder address:

FAA, Contract Management Division, AMQ-340
P. O. Box 25082
Oklahoma City, OK 73125

(e) At any time during contract performance and upon request of the
Contracting Officer, the contractor shall provide a certified true copy of the
liability policy and manually countersigned endorsements of any changes thereto.

1.13-4 COST/SCHEDULE STATUS REPORT (APRIL 2000)

(a) The Contractor shall use management procedures in the performance of
this contract that provide for--

(1) Planning and control of costs;

(2) Measurement of performance (value for completed tasks); and

(3) Generation of timely and reliable information for the cost/schedule
status report (C/SSR).

(b) At a minimum, these procedures must provide for--

(1) Establishing the time-phased budgeted cost of work scheduled
(including work authorization, budgeting, and scheduling), the budgeted cost for
work performed, the actual cost of work performed, the budget at completion, the
estimate at completion, and provisions for subcontractor performance measurement
and reporting;

(2) Applying all direct and indirect costs and provisions for use and
control of management reserve and undistributed budget.

(3) Incorporating changes to the contract budget base for both
Government directed changes and internal replanning.

(4) Establishing constraints that preclude subjective adjustments of
data to ensure performance measurement remains realistic. Unless the Contracting
Officer provides prior written approval, in no case shall the total allocated
budget exceed the contract budget base. For cost-reimbursement contracts, the
contract budget base shall exclude changes for cost growth increases, other than
for authorized changes to the contract scope; and

(5) Establishing the capability to accurately identify and explain
significant cost and schedule variances, both on a cumulative basis and
projected at completion basis.

(c) The Contractor may use a cost/schedule control system that has been
recognized by a FAA contracting officer (CO) or by a CO from another federal
agency as complying with the earned value management system criteria at
Paragraph A.l.c., EVMS Criteria, of Toolbox Guidance T1.13 - Metrics and
Performance Management.

(d) The FAA may require an integrated baseline review within 180 calendar
days after (1) contract award, (2) the exercise of significant contract options,
or (3) the incorporation of major modifications. The purpose of the integrated
baseline review is for the FAA and the Contractor to jointly evaluate the
adequacy of the Contractor's planning efforts in meeting baseline goals in areas
such as the complete coverage of the statement of work, logical scheduling of
the work activities, adequate allocation of resources, and risk management. The
Contractor shall provide necessary documents and data that describe the methods
of planning, control and data generation in actual operation to satisfy the
requirement of paragraph (a) of this clause.
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(e) The Contractor shall provide access to all pertinent records, company
procedures, and data requested by the CO, or authorized representative, to --

(1) Show proper implementation of the procedures generating the cost
and schedule information being used to satisfy the C/SSR contractual data
requirements to the Government; and

(2) Ensure continuing application of the accepted company procedures in
satisfying the C/SSR data item.

(f) The Contractor shall submit any substantive changes to the procedures
and their impact to the CO for review.

(g) The Contractor shall require a subcontractor to furnish a C/SSR in each
case where the subcontractor will perform critical or significant tasks related
to the prime contract. The FAA and the prime Contractor shall mutually identify
which subcontracts are critical or significant to the achievement of baseline
goals, and each identified subcontractor's reported cost and schedule
information shall be incorporated in the Contractor's C/SSR.

(h) The Contractor shall submit a C/SSR report prepared in accordance with
[Contracting Officer to insert information] by [Contracting Officer to insert
due date]l.

3.2.3-2 COST ACCOUNTING STANDARDS (APRIL 1996)

(a) Unless the contract is exempt from CAS rules, the provisions of CAS
rules are incorporated herein by reference and the Contractor, in connection
with this contract, shall--

(1) (CAS-covered Contracts Only) By submission of a Disclosure
Statement, disclose in writing the Contractor's cost accounting practices as
required by CAS rules, including methods of distinguishing direct costs from
indirect costs and the basis used for allocating indirect costs. The
practices disclosed for this contract shall be the same as the practices
currently disclosed and applied on all other contracts and subcontracts being
performed by the Contractor and which contain a Cost Accounting Standards
(CAS) clause. If the Contractor has notified the Contracting Officer that the
Disclosure Statement contains trade secrets and commercial or financial
information which is privileged and confidential, the Disclosure Statement
shall be protected and shall not be released outside of the Government.

(2) Follow consistently the Contractor's cost accounting practices
in accumulating and reporting contract performance cost data concerning this
contract. If any change in cost accounting practices is made for the purposes
of any contract or subcontract subject to CAS requirements, the change must
be applied prospectively to this contract and the Disclosure Statement must
be amended accordingly. If the contract price or cost allowance of this
contract is affected by such changes, adjustment shall be made in accordance
with subparagraph (a) (4) or (a) (5) of this clause, as appropriate.

(3) Comply with all CAS, including any modifications and
interpretations indicated thereto contained in CAS rules, in effect on the
date of award of this contract or, if the Contractor has submitted cost or
pricing data, on the date of final agreement on price as shown on the
Contractor's signed certificate of current cost or pricing data. The
Contractor shall also comply with any CAS (or modifications to CAS) which
hereafter become applicable to a contract or subcontract of the Contractor.
Such compliance shall be required prospectively from the date of
applicability to such contract or subcontract.

(4) (1) Agree to an equitable adjustment as provided in the
Changes clause of this contract if the contract cost is affected by a change
which, pursuant to subparagraph (a) (3) of this clause, the Contractor is
required to make to the Contractor's established cost accounting practices.
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(ii) Negotiate with the Contracting Officer to determine the
terms and conditions under which a change may be made to a cost accounting
practice, other than a change made under other provisions of subparagraph
(a) (4) of this clause; provided that no agreement may be made under this
provision that will increase costs paid by the United States.

(iii) When the parties agree to a change to a cost accounting
practice, other than a change under subdivision (a) (4) (i) of this clause,
negotiate an equitable adjustment as provided in the Changes clause of this
contract.

(5) Agree to an adjustment of the contract price or cost allowance,
as appropriate, if the Contractor or a subcontractor fails to comply with an
applicable Cost Accounting Standard, or to follow any cost accounting
practice consistently and such failure results in any increased costs paid by
the United States. Such adjustment shall provide for recovery of the
increased costs to the United States, together with interest thereon computed
in accordance with the "Interest" clause, from the time the payment by the
United States was made to the time the adjustment is effected. In no case
shall the Government recover costs greater than the increased cost to the
Government, in the aggregate, on the relevant contracts subject to the price
adjustment, unless the Contractor made a change in its cost accounting
practices of which it was aware or should have been aware at the time of
price negotiations and which it failed to disclose to the Government.

(b) If the parties fail to agree whether the Contractor or a
subcontractor has complied with an applicable CAS rule and as to any cost
adjustment demanded by the United States, such failure to agree will
constitute a dispute.

(c) The Contractor shall permit any authorized representatives of the
Government to examine and make copies of any documents, papers, or records
relating to compliance with the requirements of this clause.

(d) The Contractor shall include in all negotiated subcontracts which
the Contractor enters into, the substance of this clause, except paragraph
(b), and shall require such inclusion in all other subcontracts, of any tier,
including the obligation to comply with all CAS in effect on the
subcontractor's award date or if the subcontractor has submitted cost or
pricing data, on the date of final agreement on price as shown on the
subcontractor's signed Certificate of Current Cost or Pricing Data. This
requirement shall apply only to negotiated subcontracts in excess of $500,000
where the price negotiated is not based on-

(1) Established catalog or market prices of commercial items sold in
substantial gquantities to the general public; or

(2) Prices set by law or regulation, and except that the requirement
shall not apply to negotiated subcontracts otherwise exempt from the
requirement to include a CAS clause as specified in CAS rules.

3.2.3-3 DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (APRIL 1996)

(a) The Contractor, in connection with this contract, shall--

(1) Comply with the requirements of CAS rules, Consistency in
Estimating, Accumulating, and Reporting Costs; Consistency in Allocating
Costs Incurred for the Same Purpose; Accounting for Unallowable Costs; and
Cost Accounting Standard-Cost Accounting Period, in effect on the date of
award of this contract as indicated in CAS rules.

(2) (CAS-covered Contracts Only) If it is a business unit of a
company required to submit a Disclosure Statement, disclose in writing its
cost accounting practices as required by CAS rules. If the Contractor has
notified the Contracting Officer that the Disclosure Statement contains trade
secrets and commercial or financial information which is privileged and
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confidential, the Disclosure Statement shall be protected and shall not be
released outside of the Government.

(3) (1) Follow consistently the Contractor's cost accounting
practices. A change to such practices may be proposed, however, by either the
Government or the Contractor, and the Contractor agrees to negotiate with the
Contracting Officer the terms and conditions under which a change may be
made. After the terms and conditions under which the change is to be made
have been agreed to, the change must be applied prospectively to this
contract, and the Disclosure Statement, if affected, must be amended
accordingly.

(1ii) The Contractor shall, when the parties agree to a change
to a cost accounting practice and the Contracting Officer has made the
finding required CAS rules, that the change is desirable and not detrimental
to the interests of the Government, negotiate an equitable adjustment as
provided in the Changes clause of this contract. In the absence of the
required finding, no agreement may be made under this contract clause that
will increase costs paid by the United States.

(4) Agree to an adjustment of the contract price or cost allowance,
as appropriate, if the Contractor or a subcontractor fails to comply with the
applicable CAS or to follow any cost accounting practice, and such failure
results in any increased costs paid by the United States. Such adjustment
shall provide for recovery of the increased costs to the United States
together with interest thereon computed at the annual rate of interest
established under the Internal Revenue Code of 1986 (26 U.S.C. 6621), from
the time the payment by the United States was made to the time the adjustment
is effected.

(b) If the parties fail to agree whether the Contractor has complied
with an applicable CAS, rule, or regulation as specified in CAS rules and as
to any cost adjustment demanded by the United States, such failure to agree
will constitute a dispute.

(c) The Contractor shall permit any authorized representatives of the
Government to examine and make copies of any documents, papers, and records
relating to compliance with the requirements of this clause.

(d) The Contractor shall include in all negotiated subcontracts, which
the Contractor enters into, the substance of this clause, except paragraph
(b), and shall require such inclusion in all other subcontracts of any tier,
except that-

(1) If the subcontract is awarded to a business unit which pursuant
CAS rules is required to follow all CAS, the clause entitled "Cost Accounting
Standards", shall be inserted in lieu of this clause; or

(2) This requirement shall apply only to negotiated subcontracts in
excess of $500,000 where the price negotiated is not based on

(1) Established catalog or market prices of commercial items
sold in substantial quantities to the general public; or
(ii) Price set by law or regulation; or

(3) The requirement shall not apply to negotiated subcontracts
otherwise exempt from the requirement to include a CAS clause as specified
CAS rules.

3.2.3-4 CONSISTENCY IN COST ACCOUNTING PRACTICES (APRIL 1996)

The Contractor agrees that it will consistently follow the cost
accounting practices disclosed on Form CASB DS-1 in estimating, accumulating
and reporting costs under this contract. In the event the Contractor fails to
follow such practices, it agrees that the contract price shall be adjusted,
together with interest, if such failure results in increased cost paid by the
U.S. Government. Interest shall be computed in accordance with the "Interest"
clause from the time payment by the Government was made to the time
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adjustment is effected. The Contractor agrees that the Disclosure Statement
filed with the U.K. Ministry of Defense shall be available for inspection and
use by authorized representatives of the United States Government.

3.2.3-5 ADMINISTRATION OF COST ACCOUNTING STANDARDS (APRIL 1996)

For the purpose of administering the Cost Accounting Standards (CAS)
requirements under this contract, the Contractor shall take the steps
outlined in paragraphs (a) through (g) of this clause:

(a) Submit to the Contracting Officer a description of any cost
accounting practice change, the total potential impact of the change on
contracts containing a CAS clause, and a general dollar magnitude of the
change which identifies the potential shift of costs between CAS-covered
contracts by contract type (i.e., firm-fixed-price, incentive, cost-plus-
fixed fee, etc.) and other contractor business activity. As related to CAS-
covered contracts, the analysis should identify the potential impact on funds
of the various Agencies/Departments (i.e., Department of Energy, National
Aeronautics and Space Administration, Army, Navy, Air Force, other Department
of Defense, other Government) as follows:

(1) For any change in cost accounting practices required to comply
with a new or modified CAS in accordance with subparagraph (a) (3) and
subdivision (a) (4) (i) of the clause "Cost Accounting Standards" within 60
calendar days (or such other date as may be mutually agreed to) after award
of a contract requiring this change.

(2) For any change in cost accounting practices proposed in
accordance with subdivision (a) (4) (ii) or (iii) of the clause "Cost
Accounting Standards" or with subparagraph (a) (3) of the clause "Disclosure
and Consistency of Cost Accounting Practices" not less than 60 calendar days
(or such other date as may be mutually agreed to) before the effective date
of the proposed change.

(3) For any failure to comply with an applicable CAS or to follow a
disclosed practice (as contemplated by subparagraph (a) (5) of the clause
"Cost Accounting Standards" or by subparagraph (a) (4) of the clause
"Disclosure and Consistency of Cost Accounting Practice":

(1) Within 60 calendar days (or such other date as may be
mutually agreed to) after the date of agreement with the initial finding of
noncompliance, or

(ii) In the event of Contractor disagreement with the initial
finding of noncompliance, within 60 calendar days of the date the Contractor
is notified by the Contracting Officer of the determination of noncompliance.

(b) After a Contracting Officer determination of materiality, submit a
cost impact proposal in the form and manner specified by the Contracting
Officer within 60 calendar days (or such other date as may be mutually agreed
to) after the date of determination of the adequacy and compliance of a
change submitted pursuant to paragraph (a) of this clause. The cost impact
proposal shall be in sufficient detail to permit evaluation, determination,
and negotiation of the cost impact upon each separate CAS-covered contract
and subcontract.

(1) Cost impact proposals submitted for changes in cost accounting
practices required to comply with a new CAS in accordance with subparagraph
(a) (3) and subdivision (a) (4) (1) of the clause "Cost Accounting Standards"
shall identify the applicable standard and all contracts and subcontracts
containing the clause in this contract entitled Cost Accounting Standards,
which have an award date before the effective date of that standard.

(2) Cost impact proposals submitted for any change in cost
accounting practices proposed in accordance with subdivisions (a) (4) (ii) or
(iii) of the clause "Cost Accounting Standards" or with subparagraph (a) (3)
of the clause "Disclosure and Consistency of Cost Accounting Practices" shall
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identify all contracts and subcontracts containing the clause "Cost
Accounting Standards" and "Disclosure and Consistency of Cost Accounting
Practices."

(3) Cost impact proposals submitted for failure to comply with an
applicable CAS or to follow a disclosed practice as contemplated by
subparagraph (a) (5) of the clause "Cost Accounting Standards" or by
subparagraph (a) (4) of the clause "Disclosure and Consistency of Cost
Accounting Practices" shall identify the cost impact on each separate CAS
covered contract from the date of failure to comply until the noncompliance
is corrected.

(c) If the submissions required by paragraphs (a) and (b) of this clause
are not submitted within the specified time, or any extension granted by the
Contracting Officer, an amount not to exceed 10 percent of each subsequent
amount determined payable related to the Contractor's CAS-covered prime
contracts, up to the estimated general dollar magnitude of the cost impact,
may be withheld until such time as the required submission has been provided
in the form and manner specified by the Contracting Officer.

(d) Agree to appropriate contract and subcontract amendments to reflect
adjustments established in accordance with subparagraphs (a) (4) and (a) (5) of
the CAS clause or with subparagraphs (a) (3) or (a) (4) of the "Disclosure and
Consistency of Cost Accounting Practices" clause.

(e) For all subcontracts subject either to the CAS clause or to the
Disclosure and Consistency of Cost Accounting Practices clause-

(1) So state in the body of the subcontract, in the letter of award,
or in both (self-deleting clauses shall not be used);

(2) Include the substance of this clause in all negotiated
subcontracts. In addition, within 30 calendar days after award of the
subcontract, submit the following information to the Contractor's cognizant
contract administration office for transmittal to the contract administrative
office cognizant of the subcontractor's facility:

(1) Subcontractor's name and subcontract number.

(ii) Dollar amount and date of award.

(iii) Name of Contractor making the award.

(iv) Any changes the subcontractor has made or proposes to make
to cost accounting practices that affect prime contracts or subcontracts
containing the CAS clause or Disclosure and Consistency of Cost Accounting
Practices clause, unless these changes have already been reported. If award
of the subcontract results in making one or more CAS effective for the first
time, this fact shall also be reported.

(f) Notify the Contracting Officer in writing of any adjustments
required to subcontracts under this contract and agree to an adjustment,
based on them, to this contract price or estimated cost and fee. This notice
is due within 30 calendar days after proposed subcontract adjustments are
received and shall include a proposal for adjusting the higher tier
subcontract or the prime contract appropriately.

(g) For subcontracts containing the CAS clause, require the
subcontractor to comply with all Standards in effect on the date of award or
of final agreement on price, as shown on the subcontractor's signed
Certificate of Current Cost or Pricing Data, whichever is earlier.

3.2.4-16 ORDERING (OCTOBER 1996)

(a) Any supplies and services to be furnished under this contract shall be
ordered by issuance of delivery orders or task orders by the individuals or
activities designated in the Schedule. Such orders may be issued from during the
effective period of the contract stated in the Schedule.
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(b) All delivery orders or task orders are subject to the terms and
conditions of this contract. In the event of conflict between a delivery order
or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered “issued” when
the Government deposits the order in the mail. Orders may be issued orally, by
facsimile, or by electronic commerce methods only if authorized in the Schedule.

3.2.4-17 ORDER LIMITATIONS (OCTOBER 1996)

(a) Minimum order. When the Government requires supplies or services
covered by this contract in an amount of less than the $2,500, the Government is
not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor-

(1) Any order for a single item in excess of $11,100,000 for the Basic
contract period, $12,000,000 for the First Option Year, $12,900,000 for the
Second Option Year, $13,700,000, and $14,400,000 for the Fourth Option Year.

(2) Any order for a combination of items in excess of $11,100,000 for
the Basic contract period, $12,000,000 for the First Option Year, $12,900,000
for the Second Option Year, $13,700,000, and $14,400,000 for the Fourth Option
Year; or

(3) A series of orders from the same ordering office within 30 calendar
days that together call for quantities exceeding the limitation in subparagraph
(1) or (2) above.

(c) If this is a requirements contract, the Government is not required to
order a part of any one requirement from the Contractor if that requirement
exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall
honor any order exceeding the maximum order limitations in paragraph (b), unless
that order (or orders) is returned to the ordering office within 30 calendar
days after issuance, with written notice stating the Contractor's intent not to
ship the item (or items) called for and the reasons. Upon receiving this notice,
the Government may acquire the supplies or services from another source.

3.2.4-20 INDEFINITE QUANTITY (JULY 1996)

(a) This is an indefinite-quantity contract for the supplies or services
specified, and effective for the period stated, in the Schedule. The quantities
of supplies and services specified in the Schedule are estimates only and are
not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders
issued in accordance with the "Ordering" clause. The Contractor shall furnish to
the Government, when and if ordered, the supplies or services specified in the
Schedule up to and including the quantity designated in the Schedule as the
maximum. The Government shall order at least the quantity of supplies or
services designated in the Schedule as the minimum.

(c) Except for any limitations on quantities in the "Order Limitations"
clause or in the Schedule, there is no limit on the number of orders that may be
issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not
completed within that period shall be completed by the Contractor within the
time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same
extent as if the order were completed during the contract's effective period;
provided, that the Contractor shall not be required to make any deliveries under
this contract after the delivery date required by order(s) placed within the
ordering period.
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3.2.4-34 OPTION TO EXTEND SERVICES (APRIL 1996)

The Government may require continued performance of any services within the
limits and at the rates specified in the contract. These rates may be adjusted
only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but
the total extension of performance hereunder shall not exceed 6 months. The
Contracting Officer may exercise the option by written notice to the Contractor
within the period specified in the Schedule.

3.2.4-35 OPTION TO EXTEND THE TERM OF THE CONTRACT (APRIL 1996)

(a) The Government may extend the term of this contract by written notice
to the Contractor before the expiration date; provided that the Government shall
give the Contractor a preliminary written notice of its intent to extend at
least 30 calendar days before the contract expires. The preliminary notice does
not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be
considered to include this option provision.

(c) The total duration of this contract, including the exercise of any
options under this clause, shall not exceed five years, six months.

3.3.1-10 AVAILABILITY OF FUNDS (APRIL 1996)

Funds are not presently available for this contract. The FAA 's obligation
under this contract is contingent upon the availability of appropriated funds
from which payment for contract purposes can be made. No legal liability on the
part of the FAA for any payment may arise until funds are made available to the
Contracting Officer for this contract and until the Contractor receives notice
of such availability, to be confirmed in writing by the Contracting Officer.

3.3.1-11 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APRIL 1996)

Funds are not presently available for performance under this contract beyond
the current fiscal year. The FAA 's obligation for performance of this contract
beyond that date is contingent upon the availability of appropriated funds from
which payment for contract purposes can be made. No legal liability on the part
of the FAA for any payment may arise for performance under this contract beyond
the current fiscal year, until funds are made available to the Contracting
Officer for performance and until the Contractor receives notice of
availability, to be confirmed in writing by the Contracting Officer.

3.3.1-12 LIMITATION OF COST (APRIL 1996)

(a) The parties estimate that performance of this contract, exclusive of
any fee, will not cost the FAA more than (1) the estimated cost specified in the
"Schedule" or, (2) if this is a cost-sharing contract, the FAA 's share of the
estimated cost specified in the "Schedule". The Contractor agrees to use its
best efforts to perform the work specified in the "Schedule" and all obligations
under this contract within the estimated cost, which, if this is a cost-sharing
contract, includes both the FAA 's and the Contractor's share of the cost.

(b) The Contractor shall notify the Contracting Officer in writing whenever
it has reason to believe that-

(1) The costs the Contractor expects to incur under this contract in
the next 60 days, when added to all costs previously incurred, will exceed 75
percent of the estimated cost specified in the "Schedule"; or
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(2) The total cost for the performance of this contract, exclusive of
any fee, will be either greater or substantially less than had been previously
estimated.

(c) As part of the notification, the Contractor shall provide the
Contracting Officer a revised estimate of the total cost of performing this
contract.

(d) Except as required by other provisions of this contract, specifically
citing and stated to be an exception to this clause-

(1) The FAA is not obligated to reimburse the Contractor for costs
incurred in excess of (i) the estimated cost specified in the "Schedule" or,

(ii) if this is a cost-sharing contract, the estimated cost to the FAA gpecified
in the "Schedule";

(2) The Contractor is not obligated to continue performance under this
contract (including actions under the "Termination" clause of this contract) or
otherwise incur costs in excess of the estimated cost specified in the
"Schedule", until the Contracting Officer (i) notifies the Contractor in writing
that the estimated cost has been increased and (ii) provides a revised estimated
total cost of performing this contract. If this is a cost-sharing contract, the
increase shall be allocated in accordance with the formula specified in the
"Schedule".

(e) No notice, communication, or representation in any form other than that
specified in subparagraph (d) (2) above, or from any person other than the
Contracting Officer, shall affect this contract's estimated cost to the FAA . In
the absence of the specified notice, the FAA is not obligated to reimburse the
Contractor for any costs in excess of the estimated cost or, if this is a cost-
sharing contract, for any costs in excess of the estimated cost to the FAA
specified in the "Schedule", whether those excess costs were incurred during the
course of the contract or as a result of termination.

(£) If the estimated cost specified in the "Schedule" is increased, any
costs the Contractor incurs before the increase that are in excess of the
previously estimated cost shall be allowable to the same extent as if incurred
afterward, unless the Contracting Officer issues a termination or other notice
directing that the increase is solely to cover termination or other specified
expenses.

(g) Change orders shall not be considered an authorization to exceed the
estimated cost to the FAA specified in the "Schedule", unless they contain a
statement increasing the estimated cost.

(h) If this contract is terminated or the estimated cost is not increased,
the FAA and the Contractor shall negotiate an equitable distribution of all
property produced or purchased under the contract, based upon the share of costs
incurred by each.

3.3.2-1 FAA COST PRINCIPLES (OCTOBER 1996)

(a) Federal Aviation Administration (FAA) "Contract Cost Principles" shall
be used for:
(1) The pricing of contracts, subcontracts, and modifications to
contracts and subcontracts whenever cost analysis is performed; and
(2) The determination, negotiation, or allowance of costs when required
by a contract clause.
(b) The Contracting Officer shall incorporate the FAA cost principles and
procedures in contracts with commercial organizations as the basis for:
(1) Determining reimbursable costs under

(1) Cost-reimbursement contracts and cost-reimbursement
subcontracts under these contracts performed by commercial organizations and
(ii) The cost-reimbursement portion of time-and-materials

contracts except when material is priced on a basis other than at cost;
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(2) Negotiating indirect cost rates, when:
(1) FAA has division or corporate contract administration
responsibilities;
(ii) Quick Close-out procedures are used; or

(iii) Indirect rate caps are negotiated in the contract.
(3) Proposing, negotiating, or determining costs under terminated
contracts;
(4) Price revision of fixed-price incentive contracts;
(5) Price redetermination of price redetermination contracts; and
(6) Pricing changes and other contract modifications.

(c) When division or corporate contract administration responsibilities
rest with another Government agency, the FAA will apply the cost principles of
the administering agency for the determination or negotiation of indirect rates
not covered by (2) (ii) or (2) (iii) above.

(d) Upon request, the Contracting Officer will provide a copy of the FAA
"Contract Cost Principles."

3.5-18 COMMERCIAL COMPUTER SOFTWARE—RESTRICTED RIGHTS (OCTOBER 1996)

(a) As used in this clause, "restricted computer software" means any
computer program, computer database, or documentation thereof, that has been
developed at private expense and either is a trade secret, i1s commercial or
financial and confidential or-privileged, or is published and copyrighted.

(b) Notwithstanding any provisions to the contrary contained in any
Contractor's standard commercial license or lease agreement pertaining to any
restricted computer software delivered under this purchase order/contract, and
irrespective of whether any such agreement has been proposed prior to or after
issuance of this purchase order/contract or of the fact that such agreement may
be affixed to or accompany the restricted computer software upon delivery,
vendor agrees that the Government may have the rights that are set forth in
paragraph (c) of this clause to use, duplicate or disclose any restricted
computer software delivered under this purchase order/contract. The terms and
provisions of this contract, including any commercial lease or license
agreement, shall be subject to paragraph (c) of this clause and shall comply
with applicable Federal laws.

(c) (1) The restricted computer software delivered under this contract
shall not be used, reproduced or disclosed by the Government except as provided
in subparagraph (c) (2) of this clause or as expressly stated otherwise in this
contract.

(2) The restricted computer software may be-

(1) Used or copied for use in or with the computer or computers
for which it was acquired, including use at any Government installation to which
such computer or computers may be transferred;

(ii) Used or copied for use in or with backup computer if any
computer for which it was acquired is inoperative;

(1iii) Reproduced for safekeeping (archives) or backup purposes;

(iv) Modified, adapted, or combined with other computer software,
provided that the modified, combined, or adapted portions of the derivative
software incorporating any of the delivered, restricted computer software shall
be subject to same restrictions set forth in this purchase order/contract;

(v) Disclosed to and reproduced for use by support service
Contractors or their subcontractors, subject to the same restrictions set forth
in this purchase order/contract; and

(vi) Used or copied for use in or transferred to a replacement
computer.

(3) If the restricted computer software delivered under this purchase
order/contract is published and copyrighted, it is licensed to the Government,
without disclosure prohibitions, with the rights set forth in subparagraph
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(c) (2) of this clause unless expressly stated otherwise in this purchase
order/contract.

(4) To the extent feasible the Contractor shall affix a Notice
substantially as follows to any restricted computer software delivered under
this purchase order/contract; or, if the vendor does not, the Government has the
right to do so: "Notice-Notwithstanding any other lease or license agreement
that may pertain to, or accompany the delivery of, this computer software, the
rights of the Government regarding its use, reproduction and disclosure are as
set forth herein.

(d) If any restricted computer software is delivered under this contract
with the copyright notice of 17 U.S.C. 401, it will be presumed to be published
and copyrighted and licensed to the Government in accordance with subparagraph
(c) (3) of this clause, unless a statement substantially as follows accompanies
such copyright notice: "Unpublished-rights reserved under the copyright laws of
the United States."

3.6.2-29 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (APRIL 1996)

In compliance with the Service Contract Act of 1965, as amended, and the
regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies
the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by
the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only: It Is Not a Wage Determination.
Employee class Monetary Wage-Fringe Benefits
Pseudo-Pilot GS-4 $11.08
Pseudo-Pilot Supervisor GS-5 $12.39
Training Materials Clerk GS-5 $12.39
Desktop Publishing Technician GS-6 $13.81
Training Materials Coordinator GS-6 $13.81
Administrative Assistant (property) GS-7 $15.35
Editorial Assistant GS-7 $15.35
Computer Programmer T GS-9 $18.78
Technical Writer GS-9 $18.78
Computer Programmer II GS-11 $22.72
Education Specialist GS-11 $22.72
Computer Programmer IIT GS-12 $27.23
Computer Systems Analyst GS-12 $27.23
Graphics Artist GS-12 $27.23
Instructor (Flight Service) GS-12 $27.23
Instructor (Flight Service SME) GS-12 $27.23
Instructional Systems Specialist GS-13 $32.38
Instructor (Meteorology) GS-13 $32.38
Instructor GS-14 $38.26
Supervisor GS-15 $44 .99
Alternative Program Manager GS-15 $44.99
Program Manager GS-15 $44.99

Annual Leave: Two hours per week for service of less than three

years; three hours per week for service of three years, but less than
15 years; and 4 hours per week for service of 15 years or more.

Paid Holidays: Ten per year.

Government's contribution to sick leave and to life, accident, and
health insurance: 5.1 percent of basic hourly rate.
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Government's contribution to retirement pay: 7 percent of basic
hourly rate. NOTE: The wage rates and fringe benefits listed in this
clause are included in the contract as required by section 2(a) (5) of
the Service Contract Act of 1965, as amended, and are not minimum wage
rates and fringe benefits required to be paid on this contract.

3.9.1-1 CONTRACT DISPUTES (AUGUST 1999)

(a) All contract disputes arising under or related to this contract shall
be resolved through the Federal Aviation Administration (FAA) dispute resolution
system at the Office of Dispute Resolution for Acquisition (ODRA) and shall be
governed by the procedures set forth in 14 C.F.R. Parts 14 and 17, which are
hereby incorporated by reference. Judicial review, where available, will be in
accordance with 49 U.S.C. 46110 and shall apply only to final agency decisions.
A contractor may seek review of a final FAA decision only after its
administrative remedies have been exhausted.

(b) The filing of a contract dispute with the ODRA may be accomplished by
mail, overnight delivery, hand delivery, or by facsimile. A contract dispute is
considered to be filed on the date it is received by the ODRA.

(c) Contract disputes are to be in writing and shall contain:

(1) The contractor's name, address, telephone and fax numbers and the
name, address, telephone and fax numbers of the contractor's legal
representative(s) (if any) for the contract dispute;

(2) The contract number and the name of the Contracting Officer;

(3) A detailed chronological statement of the facts and of the legal
grounds for the contractor's positions regarding each element or count of the
contract dispute (i.e., broken down by individual claim item), citing to
relevant contract provisions and documents and attaching copies of those
provisions and documents;

(4) All information establishing that the contract dispute was timely
filed;

(5) A request for a specific remedy, and if a monetary remedy is
requested, a sum certain must be specified and pertinent cost information and
documentation (e.g., invoices and cancelled checks) attached, broken down by
individual claim item and summarized; and

(6) The signature of a duly authorized representative of the initiating
party.

(d) Contract disputes shall be filed at the following address:

(1) Office of Dispute Resolution for Acquisition, AGC-70
Federal Aviation Administration
400 7th Street, S.W., Room 8332
Washington, DC 20590

Telephone: (202) 366-6400
Facsimile: (202) 366-7400; or

(2) other address as specified in 14 CFR Part 17.

(e) A contract dispute against the FAA shall be filed with the ODRA within
two (2) years of the accrual of the contract claim involved. A contract dispute
by the FAA against a contractor (excluding contract disputes alleging warranty
issues, fraud or latent defects) likewise shall be filed within two (2) years
after the accrual of the contract claim. If an underlying contract entered into
prior to the effective date of this part provides for time limitations for
filing of contract disputes with the ODRA which differ from the aforesaid two
(2) year period, the limitation periods in the contract shall control over the
limitation period of this section. In no event will either party be permitted to
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file with the ODRA a contract dispute seeking an equitable adjustment or other
damages after the contractor has accepted final contract payment, with the
exception of FAA claims related to warranty issues, gross mistakes amounting to
fraud or latent defects. FAA claims against the contractor based on warranty
issues must be filed within the time specified under applicable contract
warranty provisions. Any FAA claims against the contractor based on gross
mistakes amounting to fraud or latent defects shall be filed with the ODRA
within two (2) years of the date on which the FAA knew or should have known of
the presence of the fraud or latent defect.

(£) A party shall serve a copy of the contract dispute upon the other
party, by means reasonably calculated to be received on the same day as the
filing is to be received by the ODRA.

(g) After filing the contract dispute, the contractor should seek informal
resolution with the Contracting Officer.

(h) The FAA requires continued performance with respect to contract
disputes arising under this contract, in accordance with the provisions of the
contract, pending a final FAA decision.

(1) The FAA will pay interest on the amount found due and unpaid from (1)
the date the Contracting Officer receives the contract dispute, or (2) the date
payment otherwise would be due, if that date is later, until the date of
payment. Simple interest on contract disputes shall be paid at the rate fixed by
the Secretary of the Treasury that is applicable on the date the Contracting
Officer receives the contract dispute and then at the rate applicable for each
6-month period as fixed by the Treasury Secretary until payment is made.

(j) Additional information and guidance about the ODRA dispute resolution
process for contract disputes can be found on the ODRA Website at
http://www.faa.gov.

3.9.1.2 PROTEST AFTER AWARD (AUGUST 1997)

(a) Upon receipt of a notice that a protest has been filed with the FAA
Office of Dispute Resolution, or a determination that a protest is likely, the
Administrator or his designee may instruct the Contracting Officer) to direct
the Contractor to stop performance of the work called for by this contract. The
order to the Contractor shall be in writing, and shall be specifically
identified as a stop-work order issued under this clause. Upon receipt of the
order, the Contractor shall immediately comply with its terms and take all
reasonable steps to minimize the incurrence of costs allocable to the work
covered by the order during the period of work stoppage. Upon receipt of the
final decision or other resolution of the protest, the Contracting Officer shall
either--

(1) Cancel the stop-work order; or

(2) For other than cost-reimbursement contracts, terminate the work
covered by the order as provided in the “Default” or the "Termination for
Convenience of the Government" clause(s) of this contract; or

(3) For cost-reimbursement contracts, terminate the work covered by the
order as provided in the "Termination" clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before
or after the final resolution of the protest, the Contractor shall resume work.
The Contracting Officer shall make for other than cost-reimbursement contracts,
an equitable adjustment in the delivery schedule or contract price, or both; and
for cost-reimbursement contracts, an equitable adjustment in the delivery
schedule, the estimated cost, the fee, or a combination thereof, and in any
other terms of the contract that may be affected; and the contract shall be
modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required
for, or in the Contractor's cost properly allocable to, the performance of any
part of this contract; and
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(2) The Contractor asserts its right to an adjustment within 30
calendar days after the end of the period of work stoppage; provided, that if
the Contracting Officer decides the facts justify the action, the Contracting
Officer may receive and act upon a proposal submitted at any time before final
payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order
is terminated for the convenience of the Government, the Contracting Officer
shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order
is terminated for default, the Contracting Officer shall allow, by equitable
adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not
affected by action taken under this clause.

3.10.1-1 NOTICE OF INTENT TO DISALLOW COSTS (APRIL 1996)

(a) Notwithstanding any other clause of this contract--

(1) The Contracting Officer may at any time issue to the Contractor a
written notice of intent to disallow specified costs incurred or planned for
incurrence under this contract that have been determined not to be allowable
under the contract terms; and

(2) The Contractor may, after receiving a notice under subparagraph (1)
above, submit a written response to the Contracting Officer, with justification
for allowance of the costs. If the Contractor does respond within 60 days, the
Contracting Officer shall, within 60 days of receiving the response, either make
a written withdrawal of the notice or issue a written decision.

(b) Failure to issue a notice under this "Notice of Intent to Disallow
Costs" clause shall not affect the Government's rights to take exception to
incurred costs.

3.10.1-22 CONTRACTING OFFICER'S REPRESENTATIVE (JULY 1996) (REVISED)

(a) The Contracting Officer may designate other Government personnel, known
as the Contracting Officer’s Representative (COR), to act as his or her
authorized representative for contract administration functions which do not
involve changes to the scope, price, schedule, or terms and conditions of the
contract. The designation will be in writing, signed by the Contracting
Officer, and will set forth the authorities and limitations of the
representative (s) under the contract. Such designation will not contain
authority to sign contractual documents, order contract changes, modify contract
terms, or create any commitment or liability on the part of the Government
different from that set forth in the contract.

(b) The Contractor shall immediately contact the Contracting Officer is
there is any question regarding the authority of an individual to act on behalf
of the Contracting Officer under this contract.

NOTICE: The following provision and/or contract clauses pertinent to this
section are hereby incorporated by reference in accordance with Section C,
Clause 3.1.1.

1.13-3 COST/SCHEDULE STATUS REPORT PLANS (APRIL 2000)

3.1.7-2 ORGANIZATIONAL CONFLICTS OF INTEREST (AUGUST 1997)

3.2.2.3-8 AUDIT AND RECORDS (APRIL 1996)

3.2.2.3-25 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (APRIL 1996)
3.2.2.3-26 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA—MODIFICATIONS

(APRIL 1996)
3.2.2.3-27 SUBCONTRACTOR COST OR PRICING DATA (APRIL 1996)
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SUBCONTRACTOR COST OR PRICING DATA-MODIFICATIONS (APRIL 1996)

INTEGRITY OF UNIT PRICES (APIRL 1996)

FACILITIES CAPITAL COST OF MONEY (APRIL 1996)

WAIVER OF FACILITIES CAPITAL COST OF MONEY (APRIL 1996)

ORDER OF PRECEDENCE (NOVEMBER 1997)

PROTECTING THE GOVERNMENT’S INTEREST WHEN SUBCONTRACTING WITH
CONTRACOTRS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (APRIL
1996)

ALLOWABLE COST AND PAYMENT (OCTOBER 1996)

OFFICIALS NOT TO BENEFIT (APRIL 1996)

GRATUITIES OR GIFTS (JANUARY 1999)

CONTINGENT FEES (OCTOBER 1996)

ANTI-KICKBACK PROCEDURES (OCTOBER 1996)

RESTRICTIONS ON SUBCONTRACTOR SALES TO THE FAA (APRIL 1996)

DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (JUNE 1999)

WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES (APRIL 1996)

DRUG FREE WORKPLACE (APRIL 1996)

PAYMENTS (APRIL 1996)

DISCOUNTS FOR PROMPT PAYMENT (APRIL 1996)

INTEREST (APRIL 1996)

ASSIGNMENT OF CLAIMS (APRIL 1996)

PROMPT PAYMENT (AUGUST 1998)

MANDATORY INFORMATION FOR ELECTRONIC FUNDS TRANSFER PAYMENT
(OCTOBER 1996)

TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO
(OCTOBER 1996)

FEDERAL, STATE, AND LOCAL TAXES--SEALED BID AND CERTAIN NEGOTIATED
CONTRACTS (APRIL 1996)

UTILIZATION OF SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS CONCERSN (APRIL 1996)

SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (JUNE 1999)

LIQUIDATED DAMAGES—SUBCONTRACTING PLAN (APRIL 1996)

CONVICT LABOR (APRIL 1996)

WALSH-HEALEY PUBLIC CONTRACTS ACT (APRIL 1996)

EQUAL OPPORTUNITY (AUGUST 1998)

AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND VIETNAM ERA VETERANS
(JANUARY 1998)

AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS (JANUARY 1998)

EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS AND VETERANS OF
VIETNAM ERA (JANUARY 1998)

CLEAN AIR AND CLEAN WATER (APRIL 1996)

PENALTIES FOR UNALLOWABLE COSTS (OCTOBER 1996)

BANKRUPTCY (APRIL 1996)

CHANGES--COST-REIMBURSEMENT (APRIL 1996)

SUBCONTRACTS (COST-REIMBURSEMENT AND CEILING PRICED CONTRACTS)
(OCTOBER 1996)

TERMINATION (COST-REIMBURSEMENT) (OCTOBER 1996)

DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (OCTOBER 1996)
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ATTACHMENT TITLE NO. OF PAGES
1 Statement of Work for Air Traffic
Instructional Support Services including: 27
Appendix A 13
Appendix B 105
Appendix C 22
Appendix D 44
Appendix E 46
Appendix F 53
2 Department of Labor Wage Determination 9
No. 94-2431, Revision No. 12
3 Adjudicative Standards 1

4. Performance Evaluation Plan 13
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SECTION 1 Term sand Expressons

The follow ing term s and expressions, as used w ithin the Statem ent ofW ork, other related
contract docum ents, or in the course ofnorm aloperations, shallhave the m eaning set
forth below .

Acceptable Quality Level (AQL): A standard, established by the FAA, below which work is
considered unsatisfactory.

Air Traffic Control Specialist (ATCS): A person involved in and directly responsible for the safe,
orderly, and expeditious movement of aircraft both in the air and on the ground, utilizing radar
and/or non-radar procedures for separation. Air traffic control specialists also perform safety
and advisory functions relating to aircraft operations.

Alternate Work Schedule (AWS): Any work schedule other than five eight-hour work days,
with work normally scheduled from Monday through Friday, and with work commencing at the
same time each work day.

Assistant Class Manager: An instructor assigned to a class of students, who in addition to
conducting classroom instruction and recap sessions for the assigned class, assists the
designated class manager and/or lead instructor with student counseling, laboratory
scheduling, and distribution of training materials.

Assistant Lead Instructor: (See Assistant Class Manager).

Air Traffic Control Facility, Civilian Any facility providing air traffic control and/or air traffic
advisory services, regardless of option (En Route, Terminal, Flight Service), which is operated,
either jointly or independently, by the Federal Aviation Administration.

Authoring Language: A high-level computer language which includes tools for creating
instructional or presentation software and commands specifically designed to simplify the
creation process. The language will provide for the integration of such features as tutorial,
branching, and judging capabilities to produce complex computer-based training courseware.
The language may also provide for the integration of other features including, but not limited
to graphics, animation, simulation, video, audio, and data collection.

Certification: A qualifications test given to ensure subject mastery and compliance with FAA
policies, orders, practices, and procedures. Certification is required before instructors are
allowed to perform instructional duties.

Certified Instructor: An instructor who has successfully completed all instructor training
requirements for a specific position, demonstrating mastery of the knowledge, skills,
instructional techniques, and abilities required.



Certified Professional Controller (CPC): Beginning October 1, 1998, this term is used to refer
to an air traffic control specialist, in either the Terminal or En Route option, who is certified
on all positions of operations within an area of specialization or facility to which assigned.

Class: A group of students enrolled in the same course who are scheduled to report at a
particular time to a particular instructor at a particular place.



Class Manager: An instructor assigned to a class of students, who in addition to conducting
classroom instruction and recap sessions for the assigned class, is responsible for conducting
student counseling, laboratory scheduling, and the distribution of training material to the
class.

Compatible: Applicable in discussions of computer equipment and/or computer networking.
Allows for direct electronic transfer of data on computer equipment. Compatible equipment
shall run identical software packages with no loss of performance capability.

Computer Based Instruction (CBI): The FAA's current program for providing technical training
to air traffic control specialists in all options and areas of specialization utilizing computer
based instruction.

Computer Based Training (CBT): The industry standard reference for training provided via
computer using interactivity, simulation, graphic and textural information, 2D and 3D
animations, and scoring capabilities

Contract Support Position Descriptions (CSPD): A document, included as an appendix to the
statement of work (which see), and maintained by the COR as a separate document following
contract award. The CSPD document describes the general duties of each labor category, the
minimum education and experience required for consideration for a position in the labor
category under this contract, and a description of any FAA certification required for those
positions.

Contract Task Descriptions (CTD): A document, included as an appendix to the statement of
work (which see), and maintained by the COR as a separate document following contract
award. The CTD will serve as the definitive source for information about currently active
tasks during the life of the contract.

Contracting Officer (CO): An agent of the U.S. Government responsible for government
contracting activity, specifically as it relates to any contract awarded to accomplish the work
outlined in this document.

Contracting Officer's Representative (COR): An agent of the U.S. Government who provides
assistance to the contracting officer in the administration of the contract.

Contractor-Acquired Property: Property acquired or otherwise provided by the contractor for
performing a contract and to which the Government has title.

Counseling: Conversational interaction between two persons for the purpose of academic
guidance, problem solving, and/or referral.

Course: Organized subject matter in which instruction is offered within a given time frame
and for which credit is given for successful completion.
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Course Manager: An instructor assigned the administrative duties associated with the
management of a course, in addition to his/her instructional duties. Administrative duties
will normally include, but need not be limited to, such things as serving as a contact point for
outside sources, maintaining course archives, course documentation, and course evaluation
data, and generally overseeing course conduct.

Course Materials: Materials used by instructors and/or students to revise/update/develop or
conduct a class.



Developer: An instructor who's primary responsibility is developing instructional courseware.

Developmental: (See Specialist in Training).

Facilities and Equipment (F&E): One component of the Government's budget, used in support
of specific projects, and which must only be used to support the specific project identified.
Funds from an F&E account cannot be used to support any activities other than those which
are directly related to the identified project, and which are in accordance with all applicable
guidelines and/or restrictions.

Federal Aviation Administration (FAA): A component agency of the U.S. Department of
Transportation.'

Fiscal Year (FY): The U.S. Government's fiscal year, beginning on the first day in October, and
ending on the last day of the subsequent September.

Full Performance Level (FPL): Prior to October 1, 1998, this term refers to n air traffic control
specialist, in any ATC option, who is certified on all positions of operations within an area of

specialization or facility to which assigned. Beginning October 1, 1998, the term is only used
in reference to ATC Specialists in the Flight Service option.

Full Time Equivalent (FTE): The number of productive hours represented by one full-time
employee over a period of one fiscal (or calendar) year. FTE figures included in this document
shall be based on the standard number of productive hours established by the Office of
Personnel Management (OPM), or 1,744 hours.

Government Property: All property owned by or leased to the Government or acquired by the
Government under the terms of this contract. It includes, but is not limited to, any
Government-furnished property or contractor-acquired property identified in the contract.

Government-Furnished Property (GFP): Property in the possession of, or directly acquired by,
the Government and subsequently made available to the contractor.

Information Charting: A methodology, developed by AMA-500, of analyzing, organizing, and
presenting information; used in the development of training materials.

Instruct: To provide situations, conditions, or activities which are designed to facilitate the
learning of knowledges, skills, and abilities required to perform a specified job task.

Instructional Objective: A specification of performance which is part of a training outcome. It
specifies precisely the behavior to be expected, the conditions under which behavior will be
accomplished, and the minimum acceptable level of performance.



Instructional Program Guide (IPG): A publication that provides guidance in administering the
National Air Traffic Training Program for a specific air traffic option. It outlines mandatory
training objectives and evaluation criteria for measuring the objectives. The IPG assures a
standardized training program from entry on duty to FPL, and derives it's authority from FAA
Order 3120.4, Air Traffic Training.

Instructional Systems Design (ISD): Development, revision, and presentation of knowledge
which emphasizes an assurance that the student will be able to use the acquired knowledges,
skills, and abilities gained in training to perform specific job tasks.



Instructional Systems Design Specialist: A person knowledgeable and skilled in the
development of instructional systems utilizing the ISD process.

Instructor: An individual whose primary responsibility is to teach and/or evaluate learning in
a formal environment. Under this contract, certain instructors may be utilized as developers
(which see).

International Training Service Center (ITSC), (AMA-3): One of the FAA’s initial franchise
organizations providing various training courses to international participants.

Laboratory: A learning environment that simulates the actual job environment.

Laboratory Problem: An educational medium used to instruct or evaluate a student's ability to
perform specific job tasks.

Lead Instructor: (See Class Manager).
Lesson: A period of instruction devoted to a specific topic, skill, or concept.

National Airspace System (NAS): The persons, organizations, facilities, and equipment related
to the safe and efficient utilization and management of the navigable airspace.

Pseudo-Pilot: A training support position utilized in certain medium and high fidelity
simulation training laboratories and classrooms. These support personnel utilize computer
entries and voice responses to student’s instructions to create a realistic simulation training

environment.

Quality Assurance: Actions taken by the FAA to ensure contractor compliance with the
provisions of this performance work statement, to ensure the compliance of both FAA and
contract personnel to applicable orders, policies, and regulations, and to ensure the overall
effectiveness of air traffic instruction conducted at the FAA Academy.

Quality Control: Actions taken by the contractor to ensure compliance with the provisions of

this performance work statement.

Recertification: An action taken as a result of remedial training when instructors are found
to be in non-compliance with FAA policies, orders, practices, and procedures.

Specialist in Training (SIT): An air traffic control specialist, in any option, who is engaged in
air traffic training courses and has not yet achieved full-performance level in the option.

Statement of Work (SOW): A document which describes the essential and technical
requirements for items, materials, tasks, or services including the standards used to
determine whether the requirements have been met.
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Student: A person formally engaged in learning at the FAA Academy.

Subtask: Specific activities within a task (which see), defined to provide for organization of
contract personnel into units with specialized qualifications and/or functions within the more
general functional requirements of the task.

Task: A general grouping of contract support activities, defined to provide for the organization
of contract personnel along lines which correspond to the FAA's general organizational and/or

functional needs.



Task Description Sheet (TDS): A document, prepared by the contracting officer's
representative (COR) in consultation with program office (AMA-500) management, used to
communicate the support requirements of this contract for a particular task for a particular
performance period to the contractor, subject to revision in response to changing support
requirements. This document will also be used to establish the FAA's initial position in
negotiation issues, such as management staffing levels, labor mix, etc.

Train to Succeed: The training philosophy adopted by the Air Traffic Division in the training
of their students. This training philosophy, in contrast to a “pass-fail” training philosophy, is
based on the concept that all students have a capacity to successfully complete their training,
and that it is the duty of the instructoional staff to help ensure each student’s success.

Training Materials: Course materials, equipment, and supplies used in the conduct, practice
and evaluation of training.

Training Outcome: The total combination of skills and knowledges that the student must
acquire to perform a job assignment, usually derived by converting a task into measurable
performance objectives.

Up/Down Facility: An air traffic control facility in the terminal option consisting of both a
tower cab operation and a radar approach control operation.



SECTION 2 Acronym s

The follow ing acronym s, as used w ithin the Statem ent ofW ork, other related contract
docum ents, or in the course ofnorm aloperations, shallhave the m eaning set forth below .

ACRONYM: MEANING:

AAA Airport/Airspace Analysis

ABC Activity Based Costing

ACD Automatic Call Distribution System

ACE ASOS Controller Equipment

AFSS Automated Flight Service Station

AIDCS Air Traffic Services Interfacility Data Communications System
AIP Airport Improvement Program

AIT Advanced Instructional Testing, Course 10XXX

AMA FAA Academy, Mike Monroney Aeronautical Center

AMQ Office of Acquisition, Mike Monroney Aeronautical Center
AOS Operational Support

ARB Airmen Records Building, Mike Monroney Aeronautical Center
ARTCC Air Route Traffic Control Center

ARTS Automated Radar Tracking System

ASOS Airport Surface Observing System

ASDE Airport Surface Detection Equipment

ADTS Activity Data Tracking System

ASR Airport Surveillance Radar
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ATC

ATCS

ATCT

Air Traffic Control

Air Traffic Control Specialist

Airport Traffic Control Tower
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ACRONYM:

AT-SAT

ATTE

AUS

AWS

BIT

CAD

CAMI

CATTS

CBI

CBT

CD

CDG

CIC

(610)

COR

CpC

CSPD

CTD

DBRITE

DF

MEANING:

Air Traffic Selection and Training
ATC Teamwork Enhancement
Automation Specialist

Alternate Work Schedule

Academy Instructor Training (Basic), Course 10520

Computer Aided Design

Civil Aeromedical Institute, Mike Monroney Aeronautical Center

Computerized Air Traffic Training System
Computer Based Instruction

Computer Based Training

Curriculum Development, Course 10XXX
Course Design Guide

Controller In Charge

Contracting Officer

Contracting Officer's Representative
Certified Professional Controller

Contract Support Position Descriptions document
Contract Task Descriptions document
Digital Bright Radar Indicator Equipment

Direction Finder
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DOT

DSS

EASL

EEO

United States Department of Transportation

Data Systems Specialist

MMAC Employees Association

Existing Automation Service Level

Equal Employment Opportunity
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ACRONYM:

EPDS

EPF

ESL

ETMC

ETVS

F&E

FAA

FAATP

FAR

FAR

FPL

FSAS

FSDPS

FSS

FTE

FTLO

FY

GFP

GOES

GPS

MEANING:

Evaluation Proficiency Development Specialist

Employee Personnel File

Emergency Service Level

Enhanced Traffic Management Coordinator

Enhance Terminal Voice Switch

Facilities and Equipment

Federal Aviation Administration

Federal Aviation Administration Travel Policy

Federal Aviation Regulations (PRIMARY REFERENCE)

Federal Acquisition Regulations (ALTERNATE REFERENCE)

Full Performance Level

Flight Service Automation System

Flight Service Data Processing System

Flight Service Station

Full Time Equivalent

Facility Technical Liaison Officer

Fiscal Year

Government Furnished Property

Geostationary Operational Environmental Satellite

Global Positioning System
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GSA

ICAO

ICSS

IIDS

IO

General Services Administration

International Civil Aviation Organization

Integrated Communication Switching System

Interactive Instructional Delivery System

Instructor Orientation
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ACRONYM:

IPG

ISD

IT

ITSC

LAWRS

MI1FC

METAR

MHK

MIS

MMAC

MPB

MSS

NACI

NAPRS

NAS

NEXRAD

NOTAM

NTSB

OASIS

OATS

MEANING:

Instructional Program Guide

Instructional Systems Design

Instructional Testing, Course 10XXX

International Training Service Center

Limited Aviation Weather Reporting Stations

Model 1 Full-Capacity (AFSS)

Aeronautical Meteorological Code

Membrane Hardkey

Management Information System

Mike Monroney Aeronautical Center

Multi-Purpose Building, Mike Monroney Aeronautical Center

Managers, Supervisors, and Staff

National Agency Check with Inquiries

National Airspace Performance Reporting System

National Airspace System

Next Generation Radar

Notices to Airmen

National Transportation Safety Board

Operational and Supportability Implementation System

Office Automation Technology and Services
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ODL

OE

OoJT

OPF

OPM

Oceanic Data Link

Obstruction Evaluation

On-the-Job Training

Official Personnel File

Office of Personnel Management
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ACRONYM:

OPS

PC

PIREP

PRM

PWS

RAIM

RDO

RDVS

RIF

RTF

SAAS

SCT

SIT

STARS

TAF

TAL

TCAS

TDP

TDS

TDWR

MEANING:

Operations

Personal Computer

Pilot Reports

Precision Runway Monitor

Performance Work Statement

Receiver Autonomous Integrity Monitor

Regular Day Off

Rapid Deployment Voice Switch

Reduction In Force

Radar Training Facility, Mike Monroney Aeronautical Center

Stand Alone Assembly System

System Configuration Terminal

Specialist in Training

Standard Terminal Arts Replacement System

Terminal Area Forecast

Transaction Application Language

Traffic Alert and Collision Avoidance System

Training Development Plan

Task Description Sheet

Terminal Doppler Weather Radar
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TED

T™MC

TMS

TMU

TOTS

Touch Entry Device

Traffic Management Coordinator

Traffic Management System

Traffic Management Unit

Tower Operator Training System
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ACRONYM: MEANING:

TPR Technical Performance Review

TPSB Thomas P. Stafford Building, Mike Monroney Aeronautical Center
TRACON Terminal Radar Approach Control

VDF VHF Directional Finder

VRS Voice Retrieval and Store System

VSCS Voice Switching and Control System

VTABS VSCS Training and Backup System

WINGS Weather Information and Navigational Graphics System

WIND Weather Information Network Display
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Task 1 -Contract M anagem ent and Adm inistration

Task 1 — Base Period Support Requirem ents

Subtask 1A - GeneralM anagem ent and Adm inistration Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject o change follow ng aw ard.
10/01,/2000 through 09/30/2001 - 1 ProjctM anager (FTE)
1 A lfemate ProjectM anager (FTE)

Subtask 1B -Pseudo-Pilot Adm inistration Requirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01,2000 through 09/302001 - N o Requirem ents — Subjectto N egotiation,

Task 1 — First Option Period Support Reguirem ents

Subtask 1A -GeneralM anagem ent and Adm inistration Requirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01/2001 through 09/302002 - 1 ProjectM anager FTE)
1 A temate ProjectM anager FTE)

Subtask 1B -Pseudo-Pilot Adm inistration Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.

10/01/2001 through 09/30/2002 - N o Requirem ents — Subjectto N egotiation,



Task 1 — Second Option Period Support Requirem ents

Subtask 1A - GeneralM anagem ent and Adm inistration Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10,01,/2002 through 09,30/2003 - 1 ProectM anager FTE)
1 A temate ProjectM anager FTE)

Subtask 1B -Pseudo-Pilot Adm inistration Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01,2002 through 09/30/2003 - N o Requirem ents — Subjectto N egotiation,

Task 1 — Third Option Period Support Reguirem ents

Subtask 1A -GeneralM anagem ent and Adm inistration Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.
10/01,/2003 through 09/30/2004 - 1 ProjctM anager (FTE)
1 A emate ProjectM anager FTE)

Subtask 1B -Pseudo-Pilot Adm inistration Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject o change follow g aw ard.

10/01/2003 through 09/30/2004 — N o Requirem ents — Subjectto N egotdation,

Task 1 - FinalOption Period Support Reguirem ents

Subtask 1A -GeneralM anagem ent and Adm inistration Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10,01,/2004 through 09,30/2005 - 1 ProectM anager (FTE)
1 A temate ProjectM anager FTE)

Subtask 1B -Pseudo-Pilot Adm inistration Requirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
pumposes only, and are subject o change follow ng aw ard.

10/01,2004 thiough 09/302005 - N o Requirem ents — Subjectto N egotiation,



Task 2 — Air Traffic D ivision Support

Task 2 — Base Period Support Requirem ents

Subtask 2A - Program SupportRequirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.
10/01,2000 through 09/302001 - 1 TrainingM aterials Coordinator FTE)
1 TrahihgM aterialsCletk FTE)

Subtask 2B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01,/2000 through 03/31,2001 - Totalconsolidated poolof 50 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. o special certification requirem ents forthis subtagk)

04 /01,2001 through 09/302001 - Totalconsolidated poolof 55 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (o special certification requirem ents forthis subtagk)

Task 2 — First Option Period Support Reguirem ents

Subtask 2A - Program SupportRequirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.
10/01/2001 through 09/302002 - 1 TrainingM aterials Coordmnator FTE)
2 Traning M aterials C lerks FTE)

Subtask 2B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject o change follow ng aw ard.

10/01/2001 through 09/302002 - Totalconsolidated poolof 60 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. o special certification requirem ents forthis subtagk)



Task 2 — Second Option Period Support Requirem ents

Subtask 2A - Program SupportRequirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01/2002 through 09/302003 - 1 TrainingM aterials C oordnator FTE)
2 Traning M aterials C lerks FTE)

Subtask 2B -Pseudo-Pilot Requirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow ing aw axd.

10/01/2002 through 09/30/2003 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (o special certification requirem ents forthis subtagk)

Task 2 — Third Option Period Support Reguirem ents

Subtask 2A - Program SupportRequirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.
10/01/2003 through 09/302004 - 1 TrainingM aterials Coordnator FTE)
2 TranigM aterials C lerks FTE)

Subtask 2B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.

10/01,2003 through 09/30/2004 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. o special certification requirem ents forthis subtagk)

Task 2 —FinalOption Period Support Reguirem ents

Subtask 2A - Program SupportRequirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01/2004 through 09/30/2005 - 1 TrainingM aterials Coordmnator FTE)
2 Traning M aterials C lerks FTE)

Subtask 2B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.

10/01/2004 through 09/30/2005 - Totalconsolidated poolof 70 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (o special certification requirem ents forthis subtagk)



Task 3 — InternationalATC Training Support

Task 3 — Base Period Support Requirem ents

Subtask 3A - Instructionaland InstructionalDesign Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject t© change follow ng aw ard.
10/01/2000 through 10,26 /2000 — 1 Supervisor FTE)
2 Instuctors (Intl. Temm nal) FTE)
10/27/2000 through 12/08/2000 — 1 Supervisor FTE)
2 Instuctors (ntl. Tem inal) FTE)
2 Instuctors ntl. En Routel) FTE)
12/08,/2000 through 12/18/2000 - 1 Supervisor FTE)
2 Instructors (ntl. Temm nal) FTE)
12/18/2000 through 01062001 - NO REQUIREM ENTS
01/06,/2001 through 03/16,2001 — 1 Supervisor FTE)
4 hstuctors (ntl. Term nal) FTE)
6 Instructors (htl.En Routel) FTE)
03/16,2001 through 04/15/2001 - NO REQUIREM ENTS
04 /15,2001 through 05/25/2001 - 1 Supervisor FTE)
2 Instructors (Intl. Temm nal) FTE)
05/25/2001 through 07/15/2001 - NO REQUIREM ENTS
07/15/2001 through 09/21/2001 - 1 Supervisor FTE)
4 stuctors (tl. Tem ial) FTE)
6 Instmictors (tl. En Routel) FTE)
09/21/2001 through 09/302001 - NO REQUIREM ENTS

NOTE : In addition t the requirem ents reflected above, Task 3 requires a num berofhours approxin ately
equivalentto 1/3 FTE , notnecessarily consecutive, n each of the follow ing three Jabor categories during
this perform ance period: Education Specialist IT, D esktop Publishing Technician, and Trainig M aterials
Clerk. W hile itm ay be possible to absorb the requirem entw ithin available “idle” tim e of otherpersonnel
n othertasks, such m ay notbe the case.

Subtask 3B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumposes only, and are subject to change follow g aw ard.

10/01,/2000 through 03/31,2001 - Totalconsolidated poolof 50 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. o special certification requirem ents forthis subtagk)

04 /01,2001 through 09302001 - Totalconsolidated poolof 55 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. Mo special certification requirem ents forthis subtagk)



Task 3 - First Option Period Support Requirem ents

Subtask 3A - Instructionaland InstructionalDesign Support Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2001 through 10262001 - 1 Supervisor FTE)
2 Instructors (ntl. Tem nal) FTE)
10/27/2001 through 12/08,2001 - 1 Supervisor FTE)
2 Instructors (ntl. Tem nal) FTE)
2 Instmuctors (ntl.En Routel) FTE)
12/08/2001 through 12/18/2001 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem nal) FTE)
12/18/2001 through 01/05/2002 - NO REQUIREM ENTS
01/05/2002 through 02/10/2002 - 1 Supervisor FTE)
3 Instuctors (mtl. En Routel) FTE)
02/10/2002 through 02252002 - NO REQUIREM ENTS
02/25/2002 through 04/01/2002 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem inal) FTE)
04 /01,2002 through 05/0/2002 - NO REQUIREM ENTS
05/10/2002 through 06/30,2002 — 1 Supervisor FTE)
3 Instuctors (ntl. En Routel) FTE)
06/30/2002 through 07/15/2002 - NO REQUIREM ENTS
07/15/2002 through 09/22/2002 — 1 Supervisor FTE)
2 Instuctors (ntl. Tem nal) FTE)
09/22/2002 through 09/302002 - NO REQUIREM ENTS

NOTE : In addition t the requirem ents reflected above, Task 3 requires a num berof hours approxin ately
equivalentto 1/3 FTE , notnecessarily consecutive, in each of the follow ing three labor categories during
this perfom ance period: Education Specialist IT, D esktop Publishing Technician, and Tranig M aterials
Clerk. W hile itm ay be possible to absob the requirem entw ithin available “idle” tim e of otherpersonnel
n othertasks, such m ay notbe the case.

Subtask 3B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01/2001 through 09/30/2002 - Totalconsolidated poolof 60 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (o special certification requirem ents forthis subtagk)



Task 3 — Second Option Period Support Requirem ents

Subtask 3A - Instructionaland InstructionalDesign Support Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2002 through 10262002 - 1 Supervisor FTE)
2 Instructors (ntl. Tem nal) FTE)
10/27/2002 through 12/08,2002 - 1 Supervisor FTE)
2 Instuctors (ntl. Temm al) FTE)
2 Tnstmctors (ntl.En Routel) FTE)
12/08/2002 through 12/18/2002 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem nal) FTE)
12/18/2002 through 01/05/2003 - NO REQUIREM ENTS
01/05/,2003 through 02/10,2003 - 1 Supervisor FTE)
3 Instuctors (tl. EnRoutel) FTE)
02/10/2003 through 02252003 -~ NO REQUIREM ENTS
02/25/2003 through 04012003 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem inal) FTE)
04 /01,2003 through 05/10,2003 -~ NO REQUIREM ENTS
05/10/2003 through 06/302003 — 1 Supervisor FTE)
3 Instuctors (ntl. En Routel) FTE)
06/30/2003 through 07/15/2003 -~ NO REQUIREM ENTS
07/15/2003 through 09/22/2003 — 1 Supervisor FTE)
2 Instuctors (ntl. Tem nal) FTE)
09/22/2003 through 09/302003 -~ NO REQUIREM ENTS

NOTE : In addition t the requirem ents reflected above, Task 3 requires a num berof hours approxin ately
equivalentto 1/3 FTE , notnecessarily consecutive, in each of the follow ing three labor categories during
this perfom ance period: Education Specialist IT, D esktop Publishing Technician, and Trainig M aterials
Clerk. W hile itm ay be possible to absob the requirem entw ithin available “idle” tim e of otherpersonnel
n othertasks, such m ay notbe the case.

Subtask 3B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01/2002 through 09/302003 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (o special certification requirem ents forthis subtagk)



Task 3 —Third Option Period Support Reguirem ents

Subtask 3A - Instructionaland InstructionalDesign Support Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2003 through 10262003 - 1 Supervisor FTE)
2 Instructors (ntl. Tem nal) FTE)
10/27/2003 through 12/08,2003 - 1 Supervisor FTE)
2 Instructors (ntl. Tem nal) FTE)
2 hstwuctors (ntl. En Routel) FTE)
12/08/2003 through 12/18/2003 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem nal) FTE)
12/18/2003 through 01/06/2004 - NO REQUIREM ENTS
01/06,/2004 through 03/16,2004 — 1 Supervisor FTE)
4 Instuctors (ntl. Tem nal) FTE)
6 Instuctors (mtl. En Routel) FTE)
03/16,/2004 through 04/15/2004 -~ NO REQUIREM ENTS
04/15/2004 through 05/25/2004 - 1 Supervisor (FTE)
2 Instructors (ntl. Temm nal) FTE)
05/25/2004 through 07/15/2004 -~ NO REQUIREM ENTS
07/15/2004 through 09/21/2004 — 1 Supervisor FTE)
4 stuctors (ntl. Term inal) FTE)
6 structors (Intl. En Routel) FTE)
09/21/2004 through 09/302004 -~ NO REQUIREM ENTS

NOTE : In addition t® the requirem ents reflected above, Task 3 requires a num berofhours approxin ately
equivalentto 1/3 FTE , notnecessarily consecutive, in each of the follow ing three lJabor categories during
this perfom ance period: Education Specialist IT, D esktop Publishing Technician, and Tranig M aterials
Clerk. W hile itm ay be possible to absorb the requirem entw ithin available “idle” tim e of otherpersonnel
n othertasks, such m ay notbe the case.

Subtask 3B -Pseudo-Pilot Requirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01,2003 through 09/302004 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (o special certification requirem ents forthis subtagk)



Task 3 —FinalOption Period Support Reguirem ents

Subtask 3A - Instructionaland InstructionalDesign Support Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01/2004 through 10262004 - 1 Supervisor FTE)
2 Instructors (ntl. Tem nal) FTE)
10/27/2004 through 12/08,2004 - 1 Supervisor FTE)
2 Instructors (ntl. Temm nal) FTE)
2 Tnstuctors (ntl.En Routel) FTE)
12/08/2004 through 12/18/2004 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem nal) FTE)
12/18/2004 through 01/05/2005- NO REQUIREM ENTS
01/05/2005 through 02/10,2005 - 1 Supervisor FTE)
3 Instuctors (tl. En Routel) FTE)
02/10/2005 through 02252005 - NO REQUIREM ENTS
02/25/2005 through 04 01/2005 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem inal) FTE)
04 /01,2005 through 05/02005- NO REQUIREM ENTS
05/10/2005 through 06/30,2005 - 1 Supervisor FTE)
3 Instuctors (ntl. En Routel) FTE)
06/30/2005 through 07/15/2005- NO REQUIREM ENTS
07/15/2005 through 09/22/2005 - 1 Supervisor FTE)
2 Instuctors (ntl. Tem nal) FTE)
09/22 /2005 through 09/302005- NO REQUIREM ENTS

NOTE : In addition t the requirem ents reflected above, Task 3 requires a num berof hours approxin ately
equivalentto 1/3 FTE , notnecessarily consecutive, in each of the follow ing three labor categories during
this perfom ance period: Education Specialist IT, D esktop Publishing Technician, and Tranig M aterials
Clerk. W hile itm ay be possible to absob the requirem entw ithin available “idle” tim e of otherpersonnel
n othertasks, such m ay notbe the case.

Subtask 3B -Pseudo-Pilot Requirem ents
D uring this perform ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01/2004 through 09/30/2005 - Totalconsolidated poolof 70 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (o special certification requirem ents forthis subtagk)



Task 10 -Tnitial Training Branch InstructionalD esign Support

Task 10 — Base Period Support Regquirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow g aw ard.
10/01,2000 through 09/302001 - 1 Supervisor FTE) (@dditonal subject to negotiation)
3 Instuctors (TERM INAL SM E) FTE)
1 Instructor EN ROUTE SM E) FTE)
2 ISD Specialists FTE)
2 Education Specialists FTE)
4 D esktop Publishing Technicians FTE)

Task 10 — First Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
pumoses only, and are subject o change follow Ing aw ard.
10/01/2001 through 09/30/2002 — 1 Supervisor FTE) (edditdonal subject to negotiation)
3 Instuctors (TERM INAL SM E) FTE)
1 Instructor EN ROUTE SM E) FTE)
2 ISD Specialists (FTE)
2 Education Specialists FTE)
4 D esktop Publishing Technicians FTE)

Task 10 — Second Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entof W ork. They are Intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,2002 through 09/30/2003 — 1 Supervisor FTE) (edditonal subject to negotiation)
3 Instuctors (TERM INAL SM E) FTE)
1 lstuctor EN ROUTE SM E) FTE)
2 ISD Specialists FTE)
2 Education Specialists FTE)
4 D esktop Publishing Technicians FTE)

Task 10 - Third Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumposes only, and are subject o change follow ng aw ard.
10/01,2003 through 09/302004 — 1 Supervisor FTE) (edditonal subject to negotiation)
3 Instuctors (TERM INAL SM E) (FTE)
1 Instuctor EN ROUTE SM E) FTE)
2 ISD Specialists FTE)
2 Education Specialists FTE)
4 D esktop Publishing Technicians FTE)
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Task 10 - FinalOption Period Support Reqguirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01/2004 through 09/30,2005 - 1 Superwvisor FTE) (@dditional subject to negotiation)
3 Instuctors (TERM INAL SM E) FTE)
1 lnstuctor EN ROUTE SM E) FTE)
2 ISD Specialists FTE)
2 Education Specialists FTE)
4 D esktop Publishing Technicians FTE)
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Task 11 -En Route Training Section Imstruction Support

Task 11 - Base Period Support Requirem ents

Subtask 11A -En Route Training Instructor R equirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject t© change follow ng aw ard.
10/01,2000 through 10/04/2000 - 1 Supervisor (FTE) (edditonal subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
10/05,2000 through 10202000 - 1 Supervisor (FTE) (@dditional subject to negotiation)
9 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
10,21/2000 through 11/15/2000 - 1 Supervisor FTE) (dditional subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) FTE)
11/16/2000 through 03/15/2001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instructors EN ROUTE ATC) FTE)
1 Ihstuctor BASIC AVIATION) (FTE)
03/16,2001 through 03252001 — 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/26,2001 through 04/14/2001 — 1 Supervisor (FTE) @dditional subject to negotiation)
9 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
04/15/2001 through 05/07,2001 — 1 Supervisor (FTE) (@dditonal subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instmctor BASIC AVIATION) (FTE)
05/08/2001 through 09/15,2001 - 1 Supervisor FTE) @dditional subject to negotiation)
18 Instructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) (FTE)
09/16 /2001 through 09/30,2001 — 1 Supervisor FTE) (@dditional subjectto negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)

Subtask 11B -En Route Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entof W ork. They are Intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.

10/01/2000 through 03/31,2001 - Totalconsolidated poolof 50 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. (25 pilots to be certified forall areas in this subtask)

04 /01,2001 through 09/302001 - Totalconsolidated poolof 55 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. 28 pilots to be certified forall areas 1n this subtask)
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Task 11 - First Option Period Support Reguirem ents

Subtask 11A -En Route Training Instructor Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2001 through 10042001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)
10/05/2001 through 10202001 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
9 hstructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) (FTE)
10,21/2001 through 11/15/2001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
11/16/2001 through 03 /152002 - 1 Supervisor (FTE) (edditonal subject to negotiation)
18 Instuctors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/16,2002 through 03252002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) FTE)
03/26/2002 through 04 /14,2002 — 1 Supervisor (FTE) (@dditional subject to negotiation)
9 Instructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) (FTE)
04/15/2002 through 05/07,2002 - 1 Supervisor FTE) (@dditonal subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/08/2002 through 09/15/2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instuctors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
09/16,2002 through 09/30/2002 - 1 Supervisor (FTE) (additional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)

Subtask 11B -En Route Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
pumposes only, and are subject o change follow Ing aw ard.

10/01/2001 through 09/302002 - Totalconsolidated poolof 60 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (30 pilots to be certified forallareas in this subtask)
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Task 11 - Second Option Period Support Reguirem ents

Subtask 11A -En Route Training Instructor Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2002 through 10/04 /2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)
10/05/2002 through 10202002 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
9 Insttuctors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) (FTE)
10/21/2002 through 11/15/2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
11/6/2002 through 03/15/2003 - 1 Supervisor (FTE) (edditonal subject to negotiation)
18 Instuctors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/16,2003 through 03 25,2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) FTE)
03/26/2003 through 04/14,2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
9 nstructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) (FTE)
04/15/2003 through 05/07,2003 - 1 Superedr FTE) (dditonal subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/08/2003 through 09/15/2003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instuctors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
09/16 /2003 through 09/30,2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)

Subtask 11B -En Route Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
pumposes only, and are subject o change follow Ing aw ard.

10/01/2002 through 09/30/2003 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (30 pilots to be certified forallareas in this subtask)
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Task 11 - Third Option Period Support Requirem ents

Subtask 11A -En Route Training Instructor Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2003 through 10042003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)
10/05/2003 through 10,/20/2003 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
9 Instructors EN ROUTE ATC) EFTE)
1 Instructor BASIC AVIATION) (FTE)
10/21/2003 through 11/15/2003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
11/16/2003 through 03 /152004 — 1 Supervisor (FTE) (edditonal subject to negotiation)
18 Instuctors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/16,/2004 through 03252004 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)
03/26/2004 through 04 /14,2004 — 1 Supervisor (FTE) (@dditonal subject to negotiation)
9 structors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) (FTE)
04/15/2004 through 05/07,2004 — 1 Supervisor FTE) (@dditonal subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/08/2004 through 09/15/2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
09/16 /2004 through 09/30,2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)

Subtask 11B -En Route Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
pumposes only, and are subject o change follow Ing aw ard.

10/01/2003 through 09/302004 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (32 pilots to be certified forallareas in this subtask)
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Task 11 - FinalOption Period Support Reguirem ents

Subtask 11A -En Route Training Instructor Requirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2004 through 10042004 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)
10/05/2004 through 10202004 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
9 nstructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) (FTE)
1021/2004 through 11/15/2004 - 1 Supervisor FTE) (edditbonal subject to negotiation)
12 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
11/16/2004 through 03 /152005 - 1 Supervisor FTE) (edditonal subject to negotiation)
18 Insttuctors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/16 /2005 through 03 /25,2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) FTE)
03/26 /2005 through 04 /14,2005~ 1 Supervisor (FTE) (@dditional subject to negotiation)
9 Instructors EN ROUTE ATC) FTE)
1 Instructor BASIC AVIATION) FTE)
04/15/2005 through 05/07,2005 - 1 Supervisor FTE) (@dditonal subject to negotiation)
12 Instuctors EN ROUTEATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/08/2005 through 09/15/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instuctors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) (FTE)
09/16 /2005 through 09/30/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors EN ROUTE ATC) FTE)
1 Instuctor BASIC AVIATION) FTE)

Subtask 11B -En Route Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
pumposes only, and are subject o change follow Ing aw ard.

10/01/2004 through 09/30/2005 - Totalconsolidated poolof 70 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. (35 pilots to be certified forallareas in this subtask)
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Task 12 -Termm inalRADAR Training Section Instruction Support

Task 12 - Base Period Support Regquirem ents

Subtasgk 12A -Tem inalTraining nstructorRequirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject t© change follow ng aw ard.
10/01,2000 through 10/04/2000 - 1 Supervisor FTE) (edditonal subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
10/05,2000 through 10202000 - 1 Supervisor FTE) (edditonal subject to negotiation)
16 Instructors (TERM INAL RADAR) FTE)
10,21,/2000 through 10/30,2000 - 1 Supervisor (FTE) (@dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
11/01,2000 through 11,20/2000 - 1 Supervisor FTE) (edditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) (FTE)
11,21,2000 through 11,27/2000 - 1 Supervisor FTE) (edditional subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
11/28/2000 through 12/15/2000 - 1 Supervisor (FTE) (@dditional subject to negotiation)
16 Instructors (TERM INAL RADAR) FTE)
12/16/2000 through 01/15/2001 - 1 Supervisor (FTE) (edditonal subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
01/16,2001 through 02/15/2001 — 1 Supervisor FTE) (@dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
02/16 /2001 through 02202001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
2 Instuctors (TERM INAL RADAR) (FTE)
02/21,/2001 through 03252001 - 1 Supervisor FTE) (dditional subject to negotiation)
16 Instructors (TERM INAL RADAR) (FTE)
03/26/2001 through 04 /15,2001 - 1 Supervisor FTE) (@dditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
04/16 /2001 through 04 22/2001 - 1 Supervisor FTE) (@dditonal subjectto negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
04 /23,2001 through 05202001 — 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
05/21,/2001 through 05/28/2001 — 1 Supervisor FTE) (@dditonal subjectto negotiation)
2 Instructors (TERM INAL RADAR) FTE)
05/29/2001 through 06 /07,2001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
06 /08,2001 through 07/0/2001 — 1 Supervisor FTE) (@dditional subject to negotiation)
16 Instructors (TERM INAL RADAR) FTE)
07/11/2001 through 07/28/2001 — 1 Supervisor FTE) @dditional subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
07/29/2001 through 08202001 — 1 Supervisor (FTE) edditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
08/21,2001 through 09/01,/2001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
09/02,/2001 through 09/30,2001 — 1 Superwisor FTE) (@dditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
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Task 12 —Base Period Support Requirem ents continued)

Subtask 12B - Tem inalTraining Pseudo-Pilot R equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01/2000 through 03/31,2001 - Totalconsolidated poolof 50 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. @llpilots t© be certified forlab, 30 forclassroom n this subtask)
04 /01,2001 through 09302001 - Totalconsolidated poolof 55 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. @llpilots t© be certified forlab, 30 forclassroom n this subtask)
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Task 12 - First Option Period Support Reguirem ents

Subtask 12A -Tem inalTraining Instructor R equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2001 through 10042001 - 1 Supervisor FTE) @dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
10/05/2001 through 10202001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
16 Instructors (TERM INAL RADAR) (FTE)
10,21/2001 through 10/302001 - 1 Supervisor FTE) (@dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
11/01/2001 through 11202001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
11,21/2001 through 1127/2001 - 1 Superwisor FTE) (@dditonal subject to negotiation)
2 Instructors TERM INAL RADAR) FTE)
11/28/2001 through 12/15/2001 - 1 Supervisor FTE) (edditonal subject to negotiation)
16 Instructors (TERM INAL RADAR) FTE)
12/16,/2001 through 01/15/2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
01/16,/2002 through 02/15/2002 — 1 Supervisor FTE) (@dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) (FTE)
02/16 /2002 through 02,/20,2002 — 1 Supervisor (FTE) (additional subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
02/21/2002 through 03 25,2002 - 1 Supervisor FTE) (@dditonal subject to negotiation)
16 Instructors (TERM INAL RADAR) FTE)
03/26 /2002 through 04 /15,2002 - 1 Superwisor FTE) (@dditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
04/16 /2002 through 04 22/2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
04/23/2002 through 05,20/2002 - 1 Supervisor FTE) (additonal subject to negotiation)
18 Instructors (TERM INAL RADAR) (FTE)
05/21,/2002 through 05/28/2002 — 1 Supervisor FTE) (@dditional subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
05/29/2002 through 06 /07/2002 - 1 Supervisor FTE) (@dditonal subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
06/08/2002 through 07/10/2002 — 1 Supervisor FTE) @dditional subject to negotiation)
16 Instructors (TERM INAL RADAR) FTE)
07/11,/2002 through 07/28/2002 — 1 Supervisor (FTE) (@dditional subject to negotiation)
2 Instructors (TERM INAL RADAR) FTE)
07/29/2002 through 08/20/2002 — 1 Supervisor (FTE) (@dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
08/21,/2002 through 09/01,2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
5 Instuctors (TERM INAL RADAR) FTE)
09/02/2002 through 09/30/2002 — 1 Supervisor FTE) (@dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)

Subtask 12B - Tem inalTraining Pseudo-Pilot R equirem ents
D uring this performm ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow Ing aw ard.

10/01/2001 through 09/30/2002 - Totalconsolidated poolof 60 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. @1lpilots to be certified forlab, 30 forclassroom I this subtask)
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Task 12 — Second Option Period Support Reguirem ents

Subtask 12A -Tem inalTraining Instructor R equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2002 through 10042002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
6 Insructors (TERM INAL RADAR) FTE)
10/05/2002 through 10202002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
17 Instructors (TERM INAL RADAR) (FTE)
10/21/2002 through 10302002 — 1 Supervisor FTE) (edditional subject to negotiation)
6 Insuctors (TERM INAL RADAR) FTE)
11/01/2002 through 11,/20/2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
20 Insttuctors (TERM INAL RADAR) FTE)
11,21/2002 through 1127/2002 - 1 Supervisor (FTE) (@dditonal subject to negotiation)
2 Instructors TERM INAL RADAR) FTE)
11/28/2002 through 12/15/2002 - 1 Supervisor FTE) (edditonal subject to negotiation)
17 Instructors (TERM INAL RADAR) FTE)
12/17/2002 through 01/15/2003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
6 Insuctors (TERM INAL RADAR) FTE)
01/17/2003 through 02/15/2003 — 1 Supervisor FTE) (@dditional subject to negotiation)
20 Instuctors (TERM INAL RADAR) FTE)
02/17/2003 through 02/20/2003 — 1 Supervisor FTE) (@dditional subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
02/21/2003 through 03/25/2003 — 1 Supervisor FTE) (@dditonal subject to negotiation)
17 Instructors (TERM INAL RADAR) FTE)
03/26 /2003 through 04 /15,2003 - 1 Supervisor FTE) (@dditonal subject to negotiation)
20 Instuctors (TERM INAL RADAR) FTE)
04/17/2003 through 04/22/2003 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
6 Instuctors (TERM INAL RADAR) FTE)
04 /23 /2003 through 05,20,2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
20 Instuctors (TERM INAL RADAR) FTE)
05/,21,/2003 through 05,28,2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
05,29/2003 through 06 /07,2003 — 1 Supervisor FTE) (@dditonal subject to negotiation)
6 Instructors (TERM INAL RADAR) (FTE)
06/08/2003 through 07/10/2003 — 1 Supervisor FTE) @dditional subject to negotiation)
17 Instructors (TERM INAL RADAR) FTE)
07/11,/2003 through 07/28/2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
07/29/2003 through 08/20/2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
20 Instuctors (TERM INAL RADAR) FTE)
08/21,/2003 through 09/01,2003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
6 Instructors TERM INAL RADAR) (FTE)
09/02/2003 through 09/30,2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
20 Instuctors (TERM INAL RADAR) FTE)

Subtask 12B - Tem inalTraining Pseudo-Pilot R equirem ents
D uring this performm ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow Ing aw ard.

10/01/2002 through 09/30/2003 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. @1lpilots to be certified forlab, 30 forclassroom 1 this subtask)
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Task 12 - Third Option Period Support Requirem ents

Subtask 12A -Tem inalTraining Instructor R equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2003 through 10042003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instuctors (TERM INAL RADAR) FTE)
10/05/2003 through 10202003 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
18 Instructors (TERM INAL RADAR) (FTE)
10/21,2003 through 10302003 — 1 Supervisor FTE) (edditional subject to negotiation)
7 Instuctors (TERM INAL RADAR) FTE)
11/01/2003 through 11,20/2003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
21 Instructors (TERM INAL RADAR) FTE)
11,21/2003 through 1127/2003 - 1 Supervisor FTE) (@dditonal subject to negotiation)
2 Instructors (TERM INAL RADAR) FTE)
11/28/2003 through 12/15/2003 - 1 Supervisor FTE) (edditonal subject to negotiation)
18 Instructors TERM INAL RADAR) FTE)
12/18/2003 through 01/15/2004 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instuctors (TERM INAL RADAR) FTE)
01/18/2004 through 02/15/2004 — 1 Supervisor FTE) (@dditional subject to negotiation)
21 Instuctors (TERM INAL RADAR) FTE)
02/18/2004 through 02/20,2004 — 1 Supervisor FTE) (@dditonal subject to negotiation)
2 Instructors (TERM INAL RADAR) FTE)
02/21/2004 through 03252004 — 1 Supervisor FTE) (@dditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
03/26/2004 through 04 /15,2004 — 1 Supervisor FTE) (@dditonal subject to negotiation)
21 stuctors (TERM INAL RADAR) FTE)
04/18,/2004 through 04 22/2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors (TERM INAL RADAR) FTE)
04 /23 /2004 through 05/20,2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
21 Instuctors (TERM INAL RADAR) FTE)
05/21,/2004 through 05/28/2004 — 1 Supervisor FTE) (@dditional subject to negotiation)
2 Instuctors TERM INAL RADAR) (FTE)
05/,29/2004 through 06 /07,2004 — 1 Supervisor FTE) (@dditonal subject to negotiation)
7 Thstuctors (TERM INAL RADAR) FTE)
06/08/2004 through 07/10/2004 — 1 Supervisor FTE) @dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
07/11,/2004 through 07/28/2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
2 Instructors (TERM INAL RADAR) FTE)
07/29/2004 through 08/20/2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
21 Instuctors (TERM INAL RADAR) FTE)
08/21/2004 through 09/01,2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Insuctors (TERM INAL RADAR) FTE)
09/02/2004 through 09/30/2004 — 1 Supervisor FTE) (dditional subjectto negotiation)
21 Instuctors (TERM INAL RADAR) FTE)

Subtask 12B - Tem inalTraining Pseudo-Pilot R equirem ents
D uring this performm ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow Ing aw ard.

10/01/2003 through 09/30/2004 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent1 fordetailed requirem ents. @1lpilots to be certified forlab, 30 forclassroom I this subtask)
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Task 12 - FinalOption Period Support Reguirem ents

Subtask 12A -Tem inalTraining Instructor R equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2004 through 10042004 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors (TERM INAL RADAR) FTE)
10/05/2004 through 10202004 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
18 Instructors (TERM INAL RADAR) FTE)
10/21/2004 through 10/30/2004 — 1 Supervisor FTE) (edditional subject to negotiation)
7 hstuctors (TERM INAL RADAR) FTE)
11/01/2004 through 11/20/2004 - 1 Supervisor (FTE) (@dditional subject to negotiation)
21 Instructors (TERM INAL RADAR) FTE)
11,21/2004 through 1127/2004 - 1 Supervisor (FTE) (@dditonal subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
11/28/2004 through 12/15/2004 — 1 Supervisor FTE) (edditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) (FTE)
12/18/2004 through 01/15/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors (TERM INAL RADAR) FTE)
01/18/2005 through 02/15/2005 - 1 Supervisor FTE) (@dditional subject to negotiation)
21 Instructors (TERM INAL RADAR) FTE)
02/18 /2005 through 02,/20,2005 - 1 Supervisor FTE) (dditional subject to negotiation)
2 Insuctors (TERM INAL RADAR) FTE)
02/21/2005 through 03 25,2005 - 1 Supervisor FTE) (@dditonal subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
03/26 /2005 through 04 /15,2005 - 1 Supervisor FTE) (@dditional subject to negotiation)
21 Instructors (TERM INAL RADAR) FTE)
04/18,/2005 through 04 22/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
7 Instructors (TERM INAL RADAR) FTE)
04 /23 /2005 through 05,20,2005 - 1 Supervisor (FTE) (@dditional subjctto negotiation)
21 Instructors (TERM INAL RADAR) FTE)
05/21,/2005 through 05,/28,2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
2 Insuctors (TERM INAL RADAR) FTE)
05/29/2005 through 06 /07,2005 - 1 Supervisor FTE) (additional subject to negotiation)
7 Instuctors (TERM INAL RADAR) FTE)
06/08/2005 through 07/10/2005 - 1 Supervisor FTE) @dditional subject to negotiation)
18 Instructors (TERM INAL RADAR) FTE)
07/11,/2005 through 07/28/2005 — 1 Supervisor FTE) (@dditonal subject to negotiation)
2 Instuctors (TERM INAL RADAR) FTE)
07/29/2005 through 08/20/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
21 Insttuctors (TERM INAL RADAR) FTE)
08/21 /2005 through 09/01,2005 - 1 Supervisor (FTE) (@ddibdonal subjectto negotiation)
7 Instructors (TERM INAL RADAR) (FTE)
09/02 /2005 through 09/30,2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
21 Instructors (TERM INAL RADAR) FTE)

Subtask 12B - Tem inalTraining Pseudo-Pilot R equirem ents
D uring this performm ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow Ing aw ard.

10/01/2004 through 09/30/2005 - Totalconsolidated poolof 70 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. @1lpilots to be certified forlab, 35 forclassroom 1 this subtask)
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Task 13 -Tower Cab Training Section Instruction Support

Task 13 - Base Period Support Regquirem ents

Subtask 13A -Tower Cab Training Instructor R equirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject t© change follow ng aw ard.
10/01,2000 through 10/04/2000 - 1 Supervisor (FTE) (edditonal subject to negotiation)
4 Istuctors BASIC TERM INAL) FTE)
1 lstuctor BASIC AVIATION) FTE)
10/05,2000 through 12202000 - 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) (FTE)
12/21/2000 through 01/15/2001 - 1 Superwvisor FTE) (@dditional subject to negotiation)
4 stuctors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)
01/16/2001 through 03/15/2001 - 1 Supervisor FTE) (@dditional subject to negotiation)
15 Instuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) FTE)
03/16,2001 through 03252001 — 1 Supervisor (FTE) (@dditional subject to negotiation)
4 Thstuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03,26/2001 through 04,22/2001 - 1 Supervisor FTE) (additonal subjectto negotiation)
15 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
04 /23 /2001 through 05/20,2001 — 1 Supervisor (FTE) (additional subject to negotiation)
1 lhstructor BASIC TERM INAL) FTE)
1 lstructor BASIC AVIATION) FTE)
05/21/2001 through 07/10/2001 — 1 Supervisor FTE) @dditional subject to negotiation)
15 Instuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
07/11,/2001 through 07/21/2001 — 1 Supervisor FTE) @dditional subject to negotiation)
1 Instructor BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
07/22/2001 through 09202001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) FTE)
1 hstuctor BASIC AVIATION) FTE)
09/21,/2001 through 09/30/2001 — 1 Supervisor FTE) (@dditional subject to negotiation)
4 hstuctors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)

Subtask 13B -Tower Cab Training Pseudo-Pilot Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumoses only, and are subject o change follow ng aw ard.

10/01/2000 through 03/31/2001 - Totalconsolidated poolof 50 pilots recom m ended - see
A tachm ent1 fordetailed requirem ents. @ pilots o be certified foreach area 1 this subtask)

04 /01,2001 through 09/302001 - Totalconsolidated poolof 55 pilots recom m ended - see
A tgachm ent1 fordetailed requirem ents. @ pilots to be certified foreach area 1 this subtask)
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Task 13 - First Option Period Support Reguirem ents

Subtask 13A -TowerCab Training InstructorR equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10012001 through 10042001 - 1 Supervisor (FTE) (@dditional subject to negotiation)
4 stuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) FTE)
10/05/2001 through 12202001 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
15 lstmuctors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) (FTE)
12/21/2001 through 01/15/2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
4 nstuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
01/16/2002 through 03 /152002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/16,2002 through 03 25,2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
4 Instructors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)
03/26/2002 through 04 22/2002 - 1 Supervisor (FTE) (@dditonal subject to negotiation)
15 Istuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
04 /23 /2002 through 05/20/2002 - 1 Supervisor FTE) (@dditonal subject to negotiation)
1 Instructor BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/21,2002 through 07/10/2002 — 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Insttuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
07/11/2002 through 07/21,2002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
1 lhstuctor BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) FTE)
07/22/2002 through 09/20/2002 — 1 Supervisor FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) FTE)
09/21/2002 through 09/302002 — 1 Supervisor FTE) (@dditonal subject to negotiation)
4 Instwuctors BA SIC TERM INAL) (FTE)
1 Instuctor BASIC AVIATION) (FTE)

Subtask 13B -Tower Cab Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.

10/01/2001 through 09/302002 - Totalconsolidated poolof 60 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. @ pilots to be certified foreach area in this subtask)
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Task 13 - Second Option Period Support Reguirem ents

Subtask 13A -TowerCab Training InstructorR equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2002 through 10042002 - 1 Supervisor (FTE) (@dditional subject to negotiation)
4 hstuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) FTE)
10/05/2002 through 12/20/2002 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
15 lstuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
12/21,/2002 through 01/15/2003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
4 nstuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
01/16,/2003 through 03/15/2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/16,2003 through 03 25,2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
4 hstuctors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)
03/26/2003 through 0422/2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
04 /23 /2003 through 05202003 — 1 Supervisor FTE) (@dditonal subject to negotiation)
1 Instructor BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/21,2003 through 07/10/2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
07/11/2003 through 07,21/2003 — 1 Supervisor (FTE) (@dditional subject to negotiation)
1 lhstuctor BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)
07/22/2003 through 09202003 — 1 Supervisor FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) FTE)
09/21/2003 through 09/302003 — 1 Supervisor FTE) (additonal subject to negotiation)
4 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)

Subtask 13B -Tower Cab Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.

10/01/2002 through 09/302003 - Totalconsolidated poolof 65 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. @ pilots to be certified foreach area in this subtask)
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Task 13 - Third Option Period Support Requirem ents

Subtask 13A -TowerCab Training InstructorR equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2003 through 10042003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
4 nstuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) FTE)
10/05/2003 through 12/20/2003 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
15 lstuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
12/21/2003 through 01/15/2004 — 1 Supervisor FTE) @dditional subject to negotiation)
4 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
01/16,/2004 through 03/15/2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Instuctors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)
03/16/2004 through 03252004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
4 hstuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) FTE)
03/26 /2004 through 04,22/2004 — 1 Superwisor FTE) (@dditonal subject to negotiation)
15 lstuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
04 /23 /2004 through 05,20,2004 — 1 Supervisor FTE) (@dditonal subject to negotiation)
1 Instructor BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/21,/2004 through 07/10/2004 — 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
07/11/2004 through 07,21/2004 - 1 Supervisor FTE) (additional subject to negotiation)
1 lhstuctor BASIC TERM INAL) FTE)
07/22/2004 through 09202004 — 1 Supervisor FTE) (@dditional subject to negotiation)
15 lstuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
09/21/2004 through 09/302004 — 1 Supervisor FTE) (@dditional subject to negotiation)
4 hstuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)

Subtask 13B -Tower Cab Training Pseudo-Pilot Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumposes only, and are subject o change follow ng aw ard.

10/01,2003 through 09/302004 — Totaloonsolidated poolof 65 pilots recom m ended - see
A tachm ent1 fordetailed requirem ents. @ pilots o be certified foreach area 1 this subtask)
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Task 13 - FinalOption Period Support Reguirem ents

Subtask 13A -TowerCab Training InstructorR equirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2004 through 10042004 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
4 stuctors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) (FTE)
10/05/2004 through 12/20/2004 - 1 Supervisor (FTE) (@dditional subjectto negotiation)
15 Instmictors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) (FTE)
12/21/2004 through 01/15/2005 - 1 Supervisor (FTE) (@dditonal subject to negotiation)
4 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
01/16,/2005 through 03/15/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
03/16/2005 through 03 /25,2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
4 Instructors BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)
03/26,/2005 through 04 22/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
15 lstmuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) FTE)
04 /23 /2005 through 05202005 - 1 Supervisor FTE) (@dditonal subject to negotiation)
1 Instructor BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
05/21,/2005 through 07/10/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
15 Instuctors BASIC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)
07/11/2005 through 07,21,2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
1 lhstuctor BASIC TERM INAL) FTE)
1 Instructor BASIC AVIATION) FTE)
07/22 /2005 through 09/20/2005 - 1 Supervisor FTE) (@dditional subject to negotiation)
15 Istuctors BASIC TERM INAL) (FTE)
1 Instructor BASIC AVIATION) FTE)
09/21 /2005 through 09/302005 - 1 Supervisor FTE) (@dditonal subject to negotiation)
4 Instructors BASITC TERM INAL) FTE)
1 Instuctor BASIC AVIATION) (FTE)

Subtask 13B -Tower Cab Training Pseudo-Pilot R equirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.

10/01/2004 through 09/30/2005 - Totalconsolidated poolof 70 pilots recom m ended - see
A ttachm ent 1 fordetailed requirem ents. (5 pilots to be certified foreach area in this subtask)
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Task 14 -Flight Service Training Section Instruction Support

Task 14 - Base Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow g aw ard.
10/01/2000 through 09/302001 — 1 Supervisor (FTE) (@dditional subjectto negotiation)
2 Insuctors M ETEOROLOGY) FTE)
7 Instructors FLIGHT SERVICE) FTE)

Task 14 - First Option Period Support Reguirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,2001 through 02/28/2002 — 1 Supervisor FTE) (edditional subject to negotiation)
2 Instructors M ETEOROLOGY) (FTE)
8 Instructors FLIGHT SERVICE) FTE)
03/01/2002 through 09/30/2002 - 1 Supervisor FTE) (@dditional subject to negotiation)
3 Instuctors M ETEOROLOGY) FTE)
8 Instructors FLIGHT SERVICE) FTE)

Task 14 - Second Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01/2002 through 10312002 - 1 Supervisor (FTE) (edditonal subject to negotiation)
4 nstructors M ETEOROLOGY ) FTE)
8 Instuctors FLIGHT SERVICE) FTE)
11/01,2002 through 09/30/2003 - 1 Supervisor FTE) @dditional subject to negotiation)
4 hstructors M ETEOROLOGY ) FTE)
9 Instuctors FLIGHT SERVICE) FTE)

Task 14 - Third Option Period Support R equirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.
10/01/2003 through 09/30/2004 - 1 Supervisor (FTE) (@dditonal subject to negotiation)
4 Tnstructors M ETEOROLOGY) FTE)
9 Instructors FLIGHT SERVICE) (FTE)

Task 14 - FinalOption Period Support Reguirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,/2004 through 09/30/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
5 Instructors M ETEOROLOGY) (FTE)
9 lstructors FLIGHT SERVICE) (FTE)
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Task 20 -Specialized Training Branch InstructionalDesign Support

Task 20 — Base Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow g aw ard.
10/01,2000 through 06302001 - 1 Supervisor (FTE) (edditonal subject to negotiation)
2 ISD Specialists FTE)
2 D esktop Publishing Technicians (FTE)
07/01,/20011 through 09/30,/2001 — 1 Supervisor (FTE) (@dditonal subject to negotiation)
2 ISD Specialists FTE)
3 D esktop Publishing Technicians FTE)

Task 20 — First Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
pumoses only, and are subject o change follow Ing aw ard.
10/01,2001 through 09/30/2002 — 1 Supervisor FTE) (eddibonal subject to negotiation)
2 ISD Specialists FTE)
3 D esktop Publishing Technicians FTE)

Task 20 — Second Option Period Support Reguirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01/2002 through 12/31/2002 - 1 Supervisor FTE) @dditional subjectto negotiation)
2 ISD Specialists FTE)
1 Education Specialist FTE)
3 D esktop Publishing Technicians FTE)
01/01/2003 through 09/30/2003 — 1 Supervisor FTE) (@dditional subject to negotiation)
2 ISD Specialists FTE)
2 Education Specialists FTE)
3 D esktop Publishing Technicians FTE)

Task 20 — Third Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumoses only, and are subject t© change follow ng aw ard.
10/01/2003 through 09/302004 — 1 Supervisor FTE) (edditonal subject to negotiation)
2 ISD Specialists FTE)
2 Education Specialists FTE)
2 D esktop Publishing Technicians (FTE)
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Task 20 - FinalOption Period Support Reguirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,/2004 through 01/31/2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
2 ISD Specialists FTE)
2 Education Specialists FTE)
2 D esktop Publishing Technicians FTE)
02/01,/2005 through 07/31 /2005 - 1 Supervisor FTE) (@dditional subject to negotiation)
2 ISD Specialists FTE)
1 Education Specialist FTE)
3 D esktop Publishing Technicians FTE)
08/01,2005 through 09/30,2005 - 1 Supervisor (FTE) (@dditional subject to negotiation)
2 ISD Specialists (FTE)
1 Education Specialist FTE)
2 D esktop Publishing Technicians (FTE)
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Task 21 -Staff Training Section Imstruction Support

Task 21 - Base Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow g aw ard.
10/01,2000 through 09/302001 - 1 Supervisor (FTE) (edditonal subject to negotiation)
1 Instuctor QUALITY ASSURANCE) (FTE)
1 Instructor M ANAGEM ENT) FTE)
2 Istuctors TRAINING ADM NISTRATON) FTE)

Task 21 - First Option Period Support Requirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are Intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,2001 through 07/15/2002 - 1 Superwvisor FTE) (@dditional subjectto negotation) — 1
1 Instructor QUALITY ASSURANCE) (FTE)
1 Instuctor M ANAGEM ENT) FTE)
2 Instructors TRAINING ADM INISTRATION) (FTE)
07/16 /2002 through 09/30,2002 — 1 Supervisor FTE) (dditonal subjectto negotiation) — 1
2 Instuctors QUALITY ASSURANCE) FTE)
1 Instructor M ANAGEM ENT) FTE)
2 Istuctors TRAINING ADM NISTRATION) FTE)

Task 21 - Second Option Period Support Regquirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entof W ork. They are Intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,/2002 through 09/30/2003 - 1 Supervisor (FTE) (additional subjectto negotation) — 1
2 Instructors QUALITY ASSURANCE) (FTE)
1 lhstuctor M ANAGEM ENT) FTE)
2 Instructors TRAINING ADM INISTRATION ) FTE)

Task 21 —Third Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.
10/01/2003 through 03/31/2004 - 1 Superwisor FTE) (@dditional subjctto negotation) — 1
2 Instuctors QUALITY ASSURANCE) FTE)
2 Instuctors M ANAGEM ENT) FTE)
2 Instuctors TRAINING ADM NISTRATION) FTE)
04/01,/2003 thmough 09/30/2004 - 1 Supervisor FTE) (dditional subject o negotiation) - 1
2 Instructors QUALITY ASSURANCE) (FTE)
2 Instructors M ANAGEM ENT) FTE)
3 Instuctors TRAINING ADM INISTRATION) FTE)
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Task 21 - FinalOption Period Support Reguirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,/2004 through 09/30/2005 - 1 Supervisor FTE) (additional subject t negotiation) - 1
2 Instructors QUALITY ASSURANCE) (FTE)
2 Instructors M ANAGEM ENT) FTE)
3 Instructors TRAINING ADM INISTRATION) (FTE)

32



Task 22 -Operations Training Section Instruction Support

Task 22 —Base Period Support Regquirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow g aw ard.
10/01,2000 through 09/302001 - 1 Supervisor (FTE) (edditonal subject to negotiation)
2 Instuctors @ IRSPACE) FTE)
2 Insuctors OBSTRUCTION EVALUATDON) FTE)
3 Instuctors TRAFFIC M ANAGEM ENT) FTE)
1 Instuctor SY STEM ADM INISTRATION -TM U) FTE)
2 Instructors ARTS TR ) FTE)
2 Istuctors ARTS ITA ) FTE)

Task 22 - First Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow ng aw ard.
10/01/2001 through 04/30/2002 - 1 Superwisor FTE) (@dditional subjectto negotation) — 1
2 Instructors @ IRSPACE) FTE)
2 Instructors OBSTRUCTION EVALUATION) FTE)
3 Instructors (TRAFFIC M ANAGEM ENT) FTE)
1 Instuctor SYSTEM ADM INISTRATION -TM U) FTE)
2 hstuictors @RTS TIA ) FTE)
2 Instuctors ARTS TR ) FTE)
05/01,2002 through 09/30,2002 — 1 Supervisor FTE) (dditional subjectto negotiation) — 1
2 Instructors @ RSPACE) FTE)
2 Instructors OBSTRUCTION EVALUATION) FTE)
4 Tnstructors (TRAFFIC M ANAGEM ENT) (FTE)
1 Instuctor Y STEM ADM INISTRATION -TM U) (FTE)
2 Instructors ARTS ITIA ) FTE)
2 Instuctors @RTS ITA) FTE)

Task 22 - Second Option Period Support Reguirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01/2002 through 11/15/2002 — 1 Supervisor FTE) (additonal subjectto negotiation) — 1
2 Instuctors @ IRSPACE) FTE)
2 Tnstructors OBSTRUCTION EVALUATION) (FTE)
4 nstuctors TRAFFIC MANAGEM ENT) (FTE)
1 Instuctor (SYSTEM ADM INISTRATION -TMU) FTE)
2 Instructors ARTS TA ) FTE)
2 Instuctors ARTS ITA ) FTE)
11/46/2002 through 09/30/2003 - 1 Superwvisor FTE) (@dditional subjectto negotdation) — 1
2 Instuctors @ IRSPACE) FTE)
2 Instuctors OBSTRUCTION EVALUATION) FTE)
5 Instuctors (TRAFFIC M ANAGEM ENT) FTE)
1 Instructor SYSTEM ADM INISTRATON -TM U) FTE)
2 Instuctors ARTS IA) FTE)
2 Instouctors ARTS TR ) FTE)
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Task 22 - Third Option Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,/2003 thiough 09/30/2004 — 1 Supervisor FTE) (additional subject o negotiation) - 1
2 Istuctors @ IRSPACE) FTE)
2 Tnstuctors OBSTRUCTION EVALUATION) (FTE)
5 Instructors (TRAFFIC M ANAGEM ENT) FTE)
1 lmstructor SYSTEM ADM INISTRATION -TM U) FTE)
2 Instructors ARTS TA ) FTE)
2 Instuctors ARTS ITA ) FTE)

Task 22 - FinalOption Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumposes only, and are subject o change follow g aw ard.
10/01/2004 through 09/30/2005 - 1 Supervisor FTE) (additonal subjectto negotiation) — 1
2 Ihstuctors AIRSPACE) FTE)
2 Instructors OBSTRUCTION EVALUATON) FTE)
5 Instuctors (TRAFFIC M ANAGEM ENT) FTE)
2 Ihstuctors SYSTEM ADM WISTRATION -TMU) FTE)
2 hhstctors ARTS TIA ) FTE)
2 hstuctors ARTS A ) FTE)
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Task 30 -System Support Branch InstructionalDesign Support

Task 30 —Base Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
pumoses only, and are subject o change follow g aw ard.
10/01,2000 through 04302001 - 1 Supervisor (FTE) (edditonal subject to negotiation)
1 Instructor (TERM INAL SM E) FTE)
2 ISD Specialists FTE)
1 Computer System sAnalyst FTE)
1 Progmmmers IT FTE)
4 ProgrammersI FTE)
1 G mphics A rdst FTE)
3 D esktop Publishing Technicians FTE)
05/01,2001 through 09/302001 — 1 Supervisor FTE) (additonal subject to negotiation)
1 Instuctor (TERM INA L SM E) FTE)
2 ISD Specialists FTE)
1 ComputerSystem sAnalyst FTE)
1Programmer 1T FTE)
1 Progmmmers IT FTE)
3PmgmmmersI FTE)
1 G mphics A rtdst FTE)
3 D esktop Publishing Technicians FTE)

Task 30 — First Option Period Support Reguirem ents
D uring this perfom ance period AM A 500 projects the follow Ing support requirem entsbased on the
assum ptions outlined n Paragraph 1 3 of the Statem entofW ork. They are ntended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,2001 through 12/31/2001 - 1 Supervisor FTE) (edditdonal subject to negotiation)
1 Instructor (TERM INAL SM E) FTE)
2 ISD Specialists FTE)
1 ComputerSystem sAnalyst FTE)
1Programmer 11T FTE)
1Programmers I FTE)
3ProgmmmersI FTE)
1 G aphics A st FTE)
3 D esktop Publishing Technicians (FTE)
01/01,2002 through 09/30/2002 — 1 Supervisor FTE) (@dditional subject to negotiation)
1 Instructor (TERM INAL SM E) FTE)
2 ISD Specialists FTE)
1 ComputerSystem sAnalyst FTE)
1Programmer IIT FTE)
2 Programmers IT FTE)
2 ProgrammersI FTE)
1 Graphics A rdst FTE)
3 D esktop Publishing Technicians FTE)
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Task 30 — Second Option Period Support Reguirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for solicitation
purposes only, and are subjectto change follow Ing aw axd.
10/01,2002 through 09/30/2003 - 1 Supervisor (FTE) (@dditional subject to negotiation)
1 Instructor (TERM INAL SM E) FTE)
2 ISD Specialists FTE)
1 ComputerSystem sAnalyst FTE)
1Programm er IIT (FTE)
3 Progmammers IT FTE)
1 ProgrammerI FTE)
1 Graphics A rdst FTE)
3 D esktop Publishing Technicians FTE)

Task 30 - Third Option Period Support Reqguirem ents
D uring this perform ance period AM A -500 projects the follow ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01,2003 through 09/30/2004 - 1 Supervisor (FTE) (@dditional subject to negotiation)
1 Instructor (TERM INAL SM E) EFTE)
2 ISD Specialists FTE)
1 ComputerSystem sAnalyst FTE)
1Programmer IIT (FTE)
3 Programm ers IT FTE)
1 ProgrammerI FTE)
1 Graphics A rdst FTE)
3 D esktop Publishing Technicians FTE)

Task 30 - FinalOption Period Support Requirem ents
D uring this perform ance period AM A -500 projects the follow Ing support requirem entsbased on the
assum ptions outlined in Paragraph 1 3 of the Statem entof W ork. They are intended for soliciation
pumposes only, and are subject to change follow g aw ard.
10/01/2004 through 09/30/2005 - 1 Supervisor FTE) (edditonal subject to negotiation)
1 Instuctor (TERM WAL SM E) FTE)
2 ISD Specialists FTE)
1 ComputerSystem sAnalyst FTE)
1Progmmmer IT FTE)
4 Programm ers IT (FTE)
1 G aphics A rhst FTE)
3 D esktop Publishing Technicians FTE)
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Attachm ent 1l - Consolidated Pseudo Pilot Support Reguirem ents
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2000 slslsl5(213]3 s1sl5l22]2|3|s|slal2l5|2|8|3|2|2|2|5] Pricton
e —————— e ——————

Task 1 Trainee @day) Task 1 Tralnee @day)
Task 1 Trainer day) Task 1 Tramer day)
Task 1 O ther 0 1 0 0 0 0 1 0 0 0 0 1 0 Task 1 O ther
Tsk2 CAMID Qay) 2 2 2 2 2 Tsk2 CAMD Qay)
Tsk 3 (htl) day) Tsk 3 (htl) day)
Tsk 11 Lab day) 0 0 0 0 0 8 8 8 14 14 14 14 14 14 14 14 12 0 Tsk 11 Lab day)
Tsk 11 IDS @ay) 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 Tsk 11 IDS @day)
Tsk 11 SystSupt day) Tsk 11 SystSupt day)
Supervisor day) 1 1 1 1 1 1 1 1 1 1 1 1 Supervisor day)
Tsk 12 Lab day) 16 16 16 16 16 24 24 24 12 12 12 12 12 24 24 Tsk 12 Lab day)
Tsk 12 IDS @ay) 0 12 12 12 12 0 9 9 9 9 9 Tsk 12 IDS @day)
Tsk 12 SystSupt day) 4 Tsk 12 SystSupt day)
Supervisor day) 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 Supervisor day)
Tsk 13 day) 2 2|22z 2 22|22 2 | 2 Tsk 13 day)

Tsk 13 SystSupt day) Tsk 13 SystSupt day)
Task 1 Tralnee ve) Task 1 Tralee ve)
Task 1 Traler eve) Task 1 Traler Eeve)
Tsk 2 CAMI eve) Tsk2 CAMI ve)
Tsk 3 (htl) eve) Tsk 3 (htl) eve)
Tsk 11 Lab feve) Tsk 11 Lab (ve)
Tsk 11 IDS feve) Tsk 11 IDS fve)
Tsk 11 SystSupt eve) Tsk 11 SystSupt eve)
Supervisor eve) Supervisor ve)
Tsk 12 Lab (ve) 0 0 0 0 0 0 0 0 0 12 12 12 12 12 0 0 Tsk 12 Lab (eve)
Tsk 12 IDS fve) 0 0 0 0 0 0 0 0 Tsk 12 IDS (eve)
Tsk 12 SystSupt eve) Tsk 12 SystSupt eve)
Supervisor eve) 1 1 1 1 1 Supervisor eve)
Tsk 13 ve) Tsk 13 (eve)

Tsk 13 SystSupt eve) Tsk 13 SystSupt eve)
TotalTsk 1 1 0 0 0 0 0 1 0 0 0 0 1 0 0 0 0 1 0 TotalTsk 1
TotalTsk 2 2 2 2 2 2 0 0 0 0 0 0 0 0 0 0 0 0 0 TotalTsk 2
TotalTsk 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 TotalTsk 3
TotalTsk 11 0 0 0 0 0 9 9 9 15 15 15 15 15 15 15 15 13 0 TotalTsk 11
TotalTsk 12 21 17 17 17 29 13 13 13 25 25 25 26 26 35 35 35 34 34 TotalTsk 12
TotalTsk 13 0 0 0 0 0 0 2 2 2 2 2 2 2 2 2 2 2 2 TotalTsk 13
TOTAL DAY RQMT 24 19 19 19 31 22 25 24 42 42 42 31 30 39 39 39 50 36 TOTAL DAY RQMT
TOTAL EVE RQMT oo fofolfo 0 oo fofolfo 13 | 13 |13 | 13 | 13 0| o TOTAL EVE RQMT
GRAND TOTAL 24 | 19 | 19 | 19 | 31 22 25 | 24 | 42 | 42 | 42 44 | 43 | 52 | 52 | 52 50 | 36 GRAND TOTAL

NOTES:
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Task 1 -Contract M anagem ent and Adm inistration

Scope of the Task.

The contractor shall furnish a Project Manager and Alternate Project Manager, who will
be responsible for providing oversight and management of all contract personnel, with
the exception of Pseudo-Pilots, employed in direct support of this contract. The
contractor shall also furnish any additional clerical, administrative, and managerial
positions required for the administration of this contract, and which are proposed at
direct cost to this contract. This task includes two subtasks, described below.

Subtasgsk 1A -GeneralM anagem ent and Adm inistration

The contractor shall furnish those management clerical, administrative, and managerial
positions required to effectively administer all tasks and subtasks under this contract,
with the exception of those special administrative functions exclusive to subtasks
involving Pseudo-Pilots, and which are proposed at direct cost to this contract.

Positions other than Project Manager and Alternate Project Manager shall be subject to
negotiation.

Subtask 1B - Pseudo-Pilot Adm inistration

The contractor shall furnish those clerical, administrative, and managerial positions
required to effectively administer those subtasks under this contract involving Pseudo-
Pilot support, and which are proposed at direct cost to this contract. These positions
shall be subject to negotiation.

Dedicated Contract M anagem ent

Both the Project Manager and Alternate Project Manager shall be fully dedicated to this
contract, and shall not be utilized by the contractor in support of other activities
without the express approval of the CO, or the COR.

Contract M anagem ent Authority
Both the Project Manager and Alternate Project Manager shall have full authority to act

on behalf of the contractor, and any limitations to this authority must be clearly
indicated in the contractor’s proposal.

Tim e of W ork :

Support for this task will be required during normal office hours, generally accepted as
between the hours of 7:00 a.m. and 5:00 p.m. While occasional activity outside these
hours is possible, none is currently anticipated.

Evening Shift W ork:

With the exception of those instances where support in this task is necessitated by
activities in other tasks, no activity is anticipated in this task between the hours of 6:00
p-m. and 6:00 a.m.

Altermnate W ork Schedule:

The FAA does not establish any requirement for the contractor to utilize any type of
alternate work schedule under this task. Should such utilization be proposed, however,
the contractor will be expected to demonstrate the benefit to be realized by the FAA and
how potential risks associated with such utilization are to be minimized. Further, the
FAA requires that any proposed use of AWS schedules by the contractor ensures task
requirements will take precedence over work schedule preferences.



Travel
Support under this contract occasionally requires contract personnel to travel as part of

their normal assigned duties. Such travel, when required, will almost exclusively be
within the confines of the territories and possessions of the United States, but may also
be to other countries. Reimbursement of travel expenses will be in accordance with
provisions found elsewhere in this document.

Nature of Support Required

The FAA does not consider support positions under this task to be appropriate
candidates for the contractor to consider using innovative staffing plans to provide
variable levels of support. The contractor may propose such a plan, but it shall be
subject to negotiaion.

Tasking Com m unication:

FAA requirements in this task, namely the Project Manager and Alternate Project
Manager positions, are expected to remain constant throughout the life of this contract
under normal circumstances. Whatever other positions are requested by the contractor
and approved through negotiations with the Government will likewise be expected to
remain as constant requirements. All of these positions must nevertheless be subject to
additional negotiation in the event changes arise in the projected workload of the other
tasks under this contract. Therefore, a Task Description Sheet shall be prepared for
each subtask each performance period, outlining the specific support requirements for
that period, and those Task Description Sheets shall be subject to further revision as
required.



Task 2 - Air Traffic D ivision Program Support

Scope of the Task.

The contractor shall furnish instructors and instructional support personnel required to
assist in activities supporting the Air Traffic Division (AMA-500) in the management of
the overall training program which do not fall clearly within the scope of any of the
other tasks under this contract. The contract staff shall augment an existing FAA cadre
of specialists in the completion of tasked services. This task includes two subtasks,
described below.

Subtask 2A - Program Support.

The contractor shall furnish instructors and instructional support personnel, with the
exception of Pseudo-Pilots, required to assist in activities supporting the Air Traffic
Division (AMA-500) in the management of the overall training program which do not fall
clearly within the scope of any of the other tasks under this contract. The contract staff
shall augment an existing FAA cadre of specialists in the completion of tasked services.

Subtask 2B - Pseudo-Pilot Support

The contractor shall furnish instructional support personnel (Pseudo-Pilots) required to
assist in activities within the scope of the training program managed by the Air Traffic
Division (AMA-500) which do not tie directly to specific courses supported under other
tasks. Examples of such activity would include, but need not be limited to, such
activities as conducting human factors testing in conjunction with the Civil Aeromedical
Institute’s Human Resources Research Division (AAM-500).

Tim e ofW ork:

Support for this task will be required during normal office hours, generally accepted as
between the hours of 7:00 a.m. and 5:00 p.m. While occasional activity outside these
hours is possible, none is currently anticipated.

Evening Shift W ork:
Except for those periods where class schedules necessitate such activity, no activity is
anticipated in this task between the hours of 6:00 p.m. and 6:00 a.m.

Altermnate W ork Schedule:

The day-to-day support requirements for this task are driven by class schedules which
do not provide sufficient flexibility for contract employees to utilize AWS. Since class
support requirement must take precedence, no AWS schedules will be permitted in this
task

Pseudo-Pilot Support
Subtask 2B of this task utilizes pseudo-pilot support in only limited portions of classes.
Pseudo-pilots will only be required on an intermittent, part-time basis in this subtask.



Nature of Support R equired

The FAA does consider support positions under this task to be appropriate candidates
for the contractor to consider using innovative staffing plans to provide variable levels of
support. The contractor is encouraged to propose such a plan, but it shall be subject to
negotiaion.

Tasking Com m unication:

Support requirements for this task will be communicated using two distinctly different
documents. The first will be a Task Description Sheet, which shall be prepared each
performance period. The other will be a Pseudo-Pilot Requirements Schedule, which
will reflect pilot requirements for all Tasks and Subtasks. Each of these documents
shall be subject to revision as needed.

Pseudo-Pilot Requirem ents Schedule

While the information presented in each period’s Task Description Sheet may provide
sufficient detail to allow for such activities as long-term planning and budget
preparation, it is not sufficient for daily pilot scheduling. Accordingly, this information
will be supplemented by monthly Pilot Requirement Schedules, maintained and
distributed by the COR. These schedules will depict the daily pilot support
requirements for the entire contract, broken down by task and subtask, by shift
assignment, and by activity type.



Task 3 - Intemational ATC Training Support

Scope of the Task.

The Air Traffic Division is tasked to support the Academy’s franchise international
training effort, the International Training Service Center (AMA-3). Accordingly, the
contractor shall furnish instructors and instructional support personnel required to
assist in the conduct and administration of those courses managed by AMA-3. The
contract staff shall augment an existing FAA cadre of specialists in the completion of
tasked services. This task includes two subtasks, described below.

Subtask 3A - Instructionaland InstructionalDesign Support

The contractor shall furnish instructors required to assist in the conduct and
administration of those ATC training courses managed by the International Training
Service Center (AMA-3).

Subtask 3B - Pseudo-Pilot Support
The contractor shall furnish instructional support personnel (Pseudo-Pilots) required to

assist in the conduct and administration of those courses managed by the International
Training Service Center (AMA-3).

Tim e of W ork :

Support for this task will be required during normal course conduct hours, generally
accepted as between the hours of 7:00 a.m. and 12:00 a.m. Further, the majority of
support for this task will be required during the day shift operation, generally accepted
as between the hours of 7:00 a.m. and 3:30 p.m. In general, classes are scheduled to
accommodate all students in day shift activities if possible. Evening shift operations,
from 3:30 p.m. to 12:00 a.m. are not normally scheduled unless there are more
students on board than can be trained using an exclusive day shift operation, and
should constitute less than 10 percent of the total support under this task. While
activity outside the above hours is possible, none is currently anticipated.

Evening Shift W ork:
Except for those periods where class schedules necessitate such activity, no activity is
anticipated in this task between the hours of 6:00 p.m. and 6:00 a.m.

Travel:
While the majority of support in this task will be required at the MMAC campus,
instructors may be required to travel to overseas locations.

Foreign Holidays:

Whenever instructors travel to overseas locations, they will be expected to observe the
holidays of their host country, even where they differ from holidays proscribed
elsewhere in this contract.

Altermnate W ork Schedule:

The day-to-day support requirements for this task are driven by class schedules which
do not provide sufficient flexibility for contract employees to utilize AWS. Since class
support requirement must take precedence, no AWS schedules will be permitted in this
task.

Pseudo-Pilot Support
Subtask 3B of this task utilizes pseudo-pilot support in only limited portions of classes.
Pseudo-pilots will only be required on an intermittent, part-time basis in this subtask.



Nature of Support R equired

The FAA does consider support positions under this task to be appropriate candidates
for the contractor to consider using innovative staffing plans to provide variable levels of
support. The contractor is encouraged to propose such a plan, but it shall be subject to
negotiaion.

Tasking Com m unication:

Support requirements for this task will be communicated using two distinctly different
documents. The first will be a Task Description Sheet, which shall be prepared each
performance period. The other will be a Pseudo-Pilot Requirements Schedule, which
will reflect pilot requirements for all Tasks and Subtasks. Each of these documents
shall be subject to revision as needed.

Pseudo-Pilot Requirem ents Schedule

While the information presented in each period’s Task Description Sheet may provide
sufficient detail to allow for such activities as long-term planning and budget
preparation, it is not sufficient for daily pilot scheduling. Accordingly, this information
will be supplemented by monthly Pilot Requirement Schedules, maintained and
distributed by the COR. These schedules will depict the daily pilot support
requirements for the entire contract, broken down by task and subtask, by shift
assignment, and by activity type.



Task 10 -Initial Training Branch InstructionalDesign Support

Scope of the Task.

The contractor shall furnish instructional systems design personnel required to assist
in the development, maintenance and administration of those courses within the
National Air Traffic Training Program managed by the Initial Training Branch (AMA[
510). Instructional systems design personnel under this task may include instructors
serving as subject matter experts. The contract staff shall augment an existing FAA
cadre of specialists in the completion of tasked services.

Tim e of W ork:

Support for this task will be required during normal office hours, generally accepted as
between the hours of 7:00 a.m. and 5:00 p.m. While occasional activity outside these
hours is possible, none is currently anticipated.

Evening Shift W ork :
No activity is anticipated in this task between the hours of 6:00 p.m. and 6:00 a.m.

Altermnate W ork Schedule:

The FAA does not establish any requirement for the contractor to utilize any type of
alternate work schedule under this task. Should such utilization be proposed, however,
the contractor will be expected to demonstrate the benefit to be realized by the FAA and
how potential risks associated with such utilization are to be minimized. Further, the
FAA does insist that any proposed use of AWS schedules by the contractor ensures task
requirements will take precedence over work schedule preferences.

Nature of Support R equired
The FAA does not consider support positions under this task to be appropriate

candidates for the contractor to consider using innovative staffing plans to provide
variable levels of support. The contractor may propose such a plan, but it shall be
subject to negotiaion.

Tasking Com m unication:
A Task Description Sheet shall be prepared each performance period, outlining the

specific support requirements for that period, and those Task Description Sheets shall
be subject to further revision as required.



Task 11 -En Route Training Section Imstruction Support

Scope of the Task.

The contractor shall furnish instructors and instructional support personnel required to
assist in the conduct and administration of those courses within the National Air Traffic
Training Program managed by the En Route Training Section (AMA-511). The contract
staff shall augment an existing FAA cadre of specialists in the completion of tasked
services. This task includes two subtasks, described below.

Subtask 11A - InstructionalSupport
The contractor shall furnish instructors required to assist in the conduct and

administration of those courses within the National Air Traffic Training Program
managed by the En Route Training Section (AMA-511).

Subtask 11B - Pseudo-Pilot Support

The contractor shall furnish instructional support personnel (Pseudo-Pilots) required to
assist in the conduct and administration of those courses within the National Air Traffic
Training Program managed by the En Route Training Section (AMA-511).

Tim e of W ork :

Support for this task will be required during normal course conduct hours, generally
accepted as between the hours of 7:00a.m. and 12:00 a.m. Further, the majority of
support for this task will be required during the day shift operation, generally accepted
as between the hours of 7:00 a.m. and 3:30 p.m. In general, classes are scheduled to
accommodate all students in day shift activities if possible. Evening shift operations,
from 3:30 p.m. to 12:00 a.m. are not normally scheduled unless there are more
students on board than can be trained using an exclusive day shift operation, and
should constitute less than 10 percent of the total support under this task. While
activity outside the above hours is possible, none is currently anticipated.

Evening Shift W ork:
Except for those periods where class schedules necessitate such activity, no activity is
anticipated in this task between the hours of 6:00 p.m. and 6:00 a.m.

Altermnate W ork Schedule:

The day-to-day support requirements for this task are driven by class schedules which
do not provide sufficient flexibility for contract employees to utilize AWS. Since class
support requirement must take precedence, no AWS schedules will be permitted in this
task

Pseudo-Pilot Support

Subtask 11B of this task utilizes pseudo-pilot support in only limited portions of
classes. Pseudo-pilots will only be required on an intermittent, part-time basis in this
subtask.



Nature of Support R equired

The FAA does consider support positions under this task to be appropriate candidates
for the contractor to consider using innovative staffing plans to provide variable levels of
support. The contractor is encouraged to propose such a plan, but it shall be subject to
negotiaion.

Tasking Com m unication:

Support requirements for this task will be communicated using two distinctly different
documents. The first will be a Task Description Sheet, which shall be prepared each
performance period. The other will be a Pseudo-Pilot Requirements Schedule, which
will reflect pilot requirements for all Tasks and Subtasks. Each of these documents
shall be subject to revision as needed.

Pseudo-Pilot Requirem ents Schedule

While the information presented in each period’s Task Description Sheet may provide
sufficient detail to allow for such activities as long-term planning and budget
preparation, it is not sufficient for daily pilot scheduling. Accordingly, this information
will be supplemented by monthly Pilot Requirement Schedules, maintained and
distributed by the COR. These schedules will depict the daily pilot support
requirements for the entire contract, broken down by task and subtask, by shift
assignment, and by activity type.



Task 12 -Term inalRadar Training Section nstruction Support

Scope of the Task.

The contractor shall furnish instructors and instructional support personnel required to
assist in the conduct and administration of those courses within the National Air Traffic
Training Program managed by the Terminal Radar Training Section (AMA-512). The
contract staff shall augment an existing FAA cadre of specialists in the completion of
tasked services. This task includes two subtasks, described below.

Subtask 12A - InstructionalSupport
The contractor shall furnish instructors required to assist in the conduct and

administration of those courses within the National Air Traffic Training Program
managed by the Terminal Radar Training Section (AMA-512).

Subtask 12B - Pseudo-Pilot Support

The contractor shall furnish instructional support personnel (Pseudo-Pilots) required to
assist in the conduct and administration of those courses within the National Air Traffic
Training Program managed by the Terminal Radar Training Section (AMA-512).

Tim e of W ork :

Support for this task will be required during normal course conduct hours, generally
accepted as between the hours of 7:00 a.m. and 12:00 a.m. Further, the majority of
support for this task will be required during the day shift operation, generally accepted
as between the hours of 7:00 a.m. and 3:30 p.m. In general, classes are scheduled to
accommodate all students in day shift activities if possible. Evening shift operations,
from 3:30 p.m. to 12:00 a.m. are not normally scheduled unless there are more
students on board than can be trained using an exclusive day shift operation, and
should constitute less than 25 percent of the total support under this task. While
activity outside the above hours is possible, none is currently anticipated.

Evening Shift W ork:
Except for those periods where class schedules necessitate such activity, no activity is
anticipated in this task between the hours of 6:00 p.m. and 6:00 a.m.

Altermnate W ork Schedule:

The day-to-day support requirements for this task are driven by class schedules which
do not provide sufficient flexibility for contract employees to utilize AWS. Since class
support requirement must take precedence, no AWS schedules will be permitted in this
task

Pseudo-Pilot Support

Subtask 12B of this task utilizes pseudo-pilot support in only limited portions of
classes. Pseudo-pilots will only be required on an intermittent, part-time basis in this
subtask.
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Nature of Support R equired

The FAA does consider support positions under this task to be appropriate candidates
for the contractor to consider using innovative staffing plans to provide variable levels of
support. The contractor is encouraged to propose such a plan, but it shall be subject to
negotiaion.

Tasking Com m unication:

Support requirements for this task will be communicated using two distinctly different
documents. The first will be a Task Description Sheet, which shall be prepared each
performance period. The other will be a Pseudo-Pilot Requirements Schedule, which
will reflect pilot requirements for all Tasks and Subtasks. Each of these documents
shall be subject to revision as needed.

Pseudo-Pilot Requirem ents Schedule

While the information presented in each period’s Task Description Sheet may provide
sufficient detail to allow for such activities as long-term planning and budget
preparation, it is not sufficient for daily pilot scheduling. Accordingly, this information
will be supplemented by monthly Pilot Requirement Schedules, maintained and
distributed by the COR. These schedules will depict the daily pilot support
requirements for the entire contract, broken down by task and subtask, by shift
assignment, and by activity type.
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Task 13 -Tower Cab Training Section Instruction Support

Scope of the Task.

The contractor shall furnish instructors and instructional support personnel required to
assist in the conduct and administration of those courses within the National Air Traffic
Training Program managed by the Tower Cab Training Section (AMA-513). The contract
staff shall augment an existing FAA cadre of specialists in the completion of tasked
services. This task includes two subtasks, described below.

Subtask 13A - InstructionalSupport
The contractor shall furnish instructors required to assist in the conduct and

administration of those courses within the National Air Traffic Training Program
managed by the Tower Cab Training Section (AMA-513).

Subtask 13B - Pseudo-Pilot Support

The contractor shall furnish instructional support personnel (Pseudo-Pilots) required to
assist in the conduct and administration of those courses within the National Air Traffic
Training Program managed by the Tower Cab Training Section (AMA-513).

Tim e of W ork :

Support for this task will be required during normal course conduct hours, generally
accepted as between the hours of 7:00 a.m. and 12:00 a.m. Further, the majority of
support for this task will be required during the day shift operation, generally accepted
as between the hours of 7:00 a.m. and 3:30 p.m. In general, classes are scheduled to
accommodate all students in day shift activities if possible. Evening shift operations,
from 3:30 p.m. to 12:00 a.m. are not normally scheduled unless there are more
students on board than can be trained using an exclusive day shift operation, and
should constitute less than 10 percent of the total support under this task. While
activity outside the above hours is possible, none is currently anticipated.

Evening Shift W ork:
Except for those periods where class schedules necessitate such activity, no activity is
anticipated in this task between the hours of 6:00 p.m. and 6:00 a.m.

Altermnate W ork Schedule:

The day-to-day support requirements for this task are driven by class schedules which
do not provide sufficient flexibility for contract employees to utilize AWS. Since